



**ADDENDUM #1
Commissioners' Office
Environmental Evaluation of Acoustic/Noise, Air Quality, and Visual Impacts
associated with the Expansion of Gross Reservoir
RFP # 7284-21**

January 13, 2022

The attached addendum supersedes the original Information and Specifications regarding RFP # 7284-21 where it adds to, deletes from, clarifies or otherwise modifies. All other conditions and any previous addendums shall remain unchanged.

Please see the attached presentation that was shared at today's Optional Pre-Proposal meeting at the end of this document.

Please note: Due to COVID-19, BIDS will only be accepted electronically by emailing purchasing@bouldercounty.org.

Submittal Instructions:

Submittals are due at the email box only, listed below, for time and date recording on or before **2:00 p.m. Mountain Time on February 1, 2022.**

Please note that email responses to this solicitation are limited to a maximum of 50MB capacity.

NO ZIP FILES OR LINKS TO EXTERNAL SITES WILL BE ACCEPTED. THIS INCLUDES GOOGLE DOCS AND SIMILAR SITES. ALL SUBMITTALS MUST BE RECEIVED AS AN ATTACHMENT (E.G. PDF, WORD, EXCEL).

Electronic submittals must be received in the email box listed below. Submittals sent to any other box will NOT be forwarded or accepted. This email box is only accessed on the due date of your questions or proposals. Please use the Delivery Receipt option to verify receipt of your email. It is the sole responsibility of the proposer to ensure their documents are received before the deadline specified

above. Boulder County does not accept responsibility under any circumstance for delayed or failed email or mailed submittals.

Email purchasing@bouldercounty.org; identified as RFP # 7284-21 in the subject line.

All proposals must be received and time and date recorded at the purchasing email by the above due date and time. Sole responsibility rests with the Offeror to see that their bid is received on time at the stated location(s). Any bid received after due date and time will be returned to the bidder. No exceptions will be made.

The Board of County Commissioners reserve the right to reject any and all bids, to waive any informalities or irregularities therein, and to accept the bid that, in the opinion of the Board, is in the best interest of the Board and of the County of Boulder, State of Colorado.



**RECEIPT OF LETTER
ACKNOWLEDGMENT**

January 13, 2022

Dear Vendor:

This is an acknowledgment of receipt of Addendum #1 for RFP #7284-21, Environmental Evaluation of Acoustic/Noise, Air Quality, and Visual Impacts associated with the Expansion of Gross Reservoir.

In an effort to keep you informed, we would appreciate your acknowledgment of receipt of the preceding addendum. Please sign this acknowledgment and email it back to purchasing@bouldercounty.org as soon as possible. If you have any questions, or problems with transmittal, please call us at 303-441-3525. This is also an acknowledgement that the vendor understands that **due to COVID-19, BIDS will only be accepted electronically by emailing purchasing@bouldercounty.org.**

Thank you for your cooperation in this matter. This information is time and date sensitive; an immediate response is requested.

Sincerely,

Boulder County Purchasing

Signed by: _____ **Date:** _____

Name of Company _____

End of Document


An aerial photograph of the Gross Reservoir and its dam. The reservoir is a large, dark blue body of water surrounded by forested hills. The dam is a long, concrete structure with a spillway on the right side. The sky is clear and blue. A green rectangular overlay with water droplets is on the left side of the image, containing white text.

Gross Reservoir Expansion Project – Boulder County Environmental Evaluation RFP Pre- Proposal

Jan 13, 2022



 DENVER WATER

What does expansion entail?



Site Orientation

- Green: Reservoir Tree Removal
- Red: Quarry, on-site roads, Office and Maintenance areas, Concrete Batch Plant, laydown areas.
- Orange: Off-site Roads



Project Timeline

2022

Site Development:

- Limited tree clearing
- Mobilization
- Quarry excavation
- Dam foundation prep

Roadway Improvements

2024

Dam concrete placement
Quarry operations
Concrete materials hauling

2026

Reservoir tree removal
Permanent recreation facilities
Site reclamation

2023


Quarry Investigation
Dam foundation prep

2025

Dam concrete placement
Quarry operations
Concrete materials hauling
Reservoir tree removal

2027

Site reclamation
Demobilization




State Highway 72 & Gross Dam Road Improvement



Roadways details

- Traffic will vary year to year and season to season based on work activities taking place. (2022 Sample to the right)
- Working ride sharing goal of 50% will reduce vehicle traffic counts.
- Staging area outside of the canyon, at Hwy 72/93 intersection, will allow Denver Water to better manage traffic flows.




Quarry operations (2023 through 2025)

Relocation of quarry to reduce impacts

Daylight operations


Blasting activities – not constant




Concrete placement (2024 and 2025)

24/7 operations

Seasonal (approximately April – November)



Tree Removal (2025 and 2026)



*From Final Tree Removal Plan submitted to FERC July 16, 2021.

Questions

