
 

 

 

 

Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

INVITATION TO BID 
COVER PAGE 

 
 
 
BID Number:      7402-22    
 
BID Title:  BC-80-0.8NSV Longmont Dam Road at 

North Saint Vrain 
 
Optional Pre-Bid Meeting:     December 29, 2022 – 9:00 a.m.  

       Microsoft Teams meeting  

Join on your computer, mobile app or 

room device  

Click here to join the meeting  

Meeting ID: 222 489 168 080  

Passcode: cyX8Wg  

Download Teams | Join on the web 

Or call in (audio only)  

+1 720-400-7859,,829522755#   United States, 

Denver  

Phone Conference ID: 829 522 755#  

Find a local number | Reset PIN  

Learn More | Meeting options  

 

BID Questions Due:     January 3, 2023 – 2:00 p.m. 
 
Submittal Due Date:      January 12, 2023 – 2:00 p.m. 
 
Email Address:       purchasing@bouldercounty.org 
  
 

mailto:purchasing@bouldercounty.org
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZmE2NGJmYzItNmM4Zi00ZjhiLWIwYmEtYTI5NjA4NjI1YmVk%40thread.v2/0?context=%7b%22Tid%22%3a%2237b2947c-8e0a-47a0-a213-43cbd12bf137%22%2c%22Oid%22%3a%2245dc456d-f968-42d0-b146-ab803c6d2999%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+17204007859,,829522755# 
https://dialin.teams.microsoft.com/089ed632-ce16-491b-b87f-f48346555c7a?id=829522755
https://dialin.teams.microsoft.com/usp/pstnconferencing
https://aka.ms/JoinTeamsMeeting
https://teams.microsoft.com/meetingOptions/?organizerId=45dc456d-f968-42d0-b146-ab803c6d2999&tenantId=37b2947c-8e0a-47a0-a213-43cbd12bf137&threadId=19_meeting_ZmE2NGJmYzItNmM4Zi00ZjhiLWIwYmEtYTI5NjA4NjI1YmVk@thread.v2&messageId=0&language=en-US
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Documents included in this package:   Bid Instructions 
       Terms and Conditions 
       Specifications 
       Insurance and W-9 Requirements 
       Submittal Checklist 
       Bid Tab Section   
       Signature Page 
       Sample Contract 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
            
 



 

 

 

Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

INSTRUCTIONS 

 
 

1. Purpose/Background 
 

This project consists of installing matrix rip rap under an existing bridge and around the 
existing bridge abutments. This project also includes a temporary creek diversion and 
construction access as well as temporary BMP’s to minimize impacts to the North Saint Vrain 
river. Finally this project will include restoration of the construction area. 

 
2. Pre-Bid Meeting 
 

An Optional Pre-Proposal Video Conference Meeting through Microsoft Teams will be held   
on December 29, 2022 at 9:00 a.m. Please click on the link or call the number on the cover 
page. 

 
3. Written Inquiries 
 

All inquiries regarding this BID will be submitted via email to the Boulder County Purchasing 
Office at purchasing@bouldercounty.org on or before 2:00 p.m. January 3, 2023.  A response 
from the county to all inquiries will be posted and sent via email no later than January 5, 
2023. 

 
Do not contact any other county department or personnel with questions or for 
information regarding this solicitation. 

 
4. Submittal Instructions 
 

BIDs are due at the email box only, listed below, for time and date recording on or before 
2:00 p.m. Mountain Time on January 12, 2023. A bid opening will be conducted at 3:00 p.m. 
via email by sending a copy of the bid tab to all who have submitted a bid. Vendors must 

mailto:purchasing@bouldercounty.org
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answer whether line-item pricing information submitted with a bid is confidential or closely 
held. 

 
Please note that email responses to this solicitation are limited to a maximum of 50MB 
capacity.  
 
NO ZIP FILES OR LINKS TO EXTERNAL SITES WILL BE ACCEPTED. THIS INCLUDES GOOGLE 
DOCS AND SIMILAR SITES. ALL SUBMITTALS MUST BE RECEIVED AS AN ATTACHMENT (E.G. 
PDF, WORD, EXCEL).  
 
Electronic Submittals must be received in the email box listed below.  Submittals sent to 
any other box will NOT be forwarded or accepted.  This email box is only accessed on the 
due date of your questions or proposals. Please use the Delivery Receipt option to verify 
receipt of your email. It is the sole responsibility of the proposer to ensure their documents 
are received before the deadline specified above. Boulder County does not accept 
responsibility under any circumstance for delayed or failed email or mailed submittals. 

 
Email purchasing@bouldercounty.org; identified as BID # 7402-22 in the subject line. 

 
All BIDs must be received and time and date recorded by authorized county staff by the above 
due date and time.  Sole responsibility rests with the bidder to see that their BID response is 
received on time at the stated location(s).  Any BIDs received after due date and time will be 
returned to the bidder. 

 
The Board of County Commissioners reserves the right to reject any and all BIDs, to waive any 
informalities or irregularities therein, and to accept the proposal that, in the opinion of the 
Board, is in the best interest of the Board and of the County of Boulder, State of Colorado. 
 
Contractors and their employees, subcontractors, and agents must comply with all federal, 
state, and local laws, regulations, ordinances, orders, and codes, as well as Boulder County 
policies, guidelines, and protocols. 

 
Americans with Disabilities Act (ADA): If you need special services provided for under the 
Americans with Disabilities Act, contact the ADA Coordinator or the Human Resources office 
at (303) 441-3525 at least 48 hours before the scheduled event. 
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

TERMS AND CONDITIONS 

 
 

1. Bidders are expected to examine the drawing, specifications, schedule of delivery, and all 
instructions.  Failure to do so will be at the bidder’s risk. 

 
2. Each bidder will furnish the information required in the Invitation to Bid. 
 
3. The Contract/Purchase Order will be awarded to that responsible bidder whose submittal, 

conforming to the Invitation to Bid, will be most advantageous to the County of Boulder, 
based on best value not only price. 

 
4. The County of Boulder reserves the right to reject any or all bids and to waive informalities 

and minor irregularities in bids received, and to accept any portion of or all items proposed 
if deemed in the best interest of the County of Boulder to do so. 

 
5. No submittal will be withdrawn for a period of thirty (30) days subsequent to the opening 

of bids without the consent of the County Purchasing Agent or delegated representative. 
 
6. A signed purchase order or contract furnished to the successful bidder results in a binding 

contract without further action by either party. 
 
7. Late or unsigned bids will not be accepted or considered.  It is the responsibility of bidders 

to ensure that the bid arrives at the Purchasing email address prior to the time indicated in 
the “Invitation to Bid.” 

 
8. The proposed price will be exclusive of any Federal or State taxes from which the County of 

Boulder is exempt by law. 
 
9. Any interpretation, correction or change of the bid documents will be made by Addendum.  

Interpretations, corrections and changes of the bid documents made in any other manner 
will not be binding, and bidder will not rely upon such interpretations, corrections and 
changes.  The County’s Representative will not be responsible for oral clarification. 
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10. Confidential/Proprietary Information: Bids submitted in response to this “Invitation to Bid” 
and any resulting contract are subject to the provisions of the Colorado Open Records Act, 
24-72-201 et seq., C.R.S., as amended. Any restrictions on the use or inspection of material 
contained within the bid or resulting contract should be clearly stated in the bid and 
contract itself.  Confidential/proprietary information should be readily identified, marked 
and/or separated from the rest of the bid. Co-mingling of confidential/proprietary and 
other information is NOT acceptable. Vendors must answer whether line-item pricing 
information submitted with a bid is confidential or closely held. Bids that do not identify 
confidential/proprietary information may be released in their entirety. Pricing totals 
contained in a bid are not considered confidential.  
 
The Boulder County Attorney’s Office retains sole authority for determining whether the 
Colorado Open Records Act requires or permits Boulder County to disclose proposal or 
bid documents, or any information contained therein, pursuant to an open records 
request. 
 

11. Boulder County promotes the purchase/leasing of energy efficient materials and products 
with low toxicity levels when availability, quality and budget constraints allow. Proposers 
are expected whenever possible to provide products that earn the ENERGY STAR and meet 
the ENERGY STAR specifications for energy efficiency with power management features 
enabled. Proposers are encouraged to offer products and equipment with post-consumer 
recycled-content materials. Products should be packaged and delivered with a minimum 
amount of recycled packaging that adequately protects the product but is not excessive. 

 
12. Bid Security: Boulder County may require, at its discretion, bid security for construction 

contracts when the price is expected to exceed $50,000 and for any other contracts as 
determined by Boulder County to be in its best interest. Bid security provides assurance to 
Boulder County that the bidder will, upon award, fulfill its bonding and contracting 
obligations as required by the instructions to bidders. When bid security is required, as 
indicated in the instructions to bidders, the following terms apply: 

 

• Bid security must be for an amount equal to 10 percent of the amount bid, 
unless otherwise stipulated in the instructions to bidders.  

• Bid security must be in the form of a bond, issued by a surety company 
authorized to do business in Colorado, or a bank cashier’s check made payable to 
Boulder County. 

• Bidders should scan and submit a copy of the bid security instrument with their 
bid submittal AND mail to Boulder County the actual bid security instrument, 
postmarked no later than the date of the bid deadline.  

• Bidder noncompliance with bid security requirements requires that the bid be 
rejected as nonresponsive.  

• The bid security is submitted as a guarantee that the bid will be maintained in 
full force and effect for a period of thirty (30) days after the opening of the bids. 



 

 

Accordingly, after bids are opened, they shall be irrevocable for a period of thirty 
(30) days.  

• If a bidder is permitted to withdraw his bid before award, at Boulder County’s 
sole discretion, no action shall be had against the bidder or the bid security. 

• Following award, if a contractor fails to deliver the required performance and 
payment bonds or refuses to enter into a contract with Boulder County under 
the terms of its winning bid, the contractor’s bid shall be rejected and its bid 
security will be enforced by Boulder County to the extent of actual damages. 
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

SPECIFICATIONS 

 
 
 

BOULDER COUNTY PUBLIC WORKS – ENGINEERING DIVISION 

SCOUR IMPROVEMENTS AT LONGMONT DAM ROAD (CR 80) OVER N ST. VRAIN RIVER 

 

The 2021 Standard Specifications for Road and Bridge Construction from the Colorado Department of Transportation 

controls construction of this project. The following special provisions supplement or modify the Standard 

Specifications and take precedence over the Standard Specifications and plans. 

 

Project Special Provisions Index 

Project Special Provisions Index ..................................................................................................... 8 
Notice to Bidders ........................................................................................................................... 10 
Commencement and Completion of Work .................................................................................... 11 

Revision of Section 101 Definitions and Terms ........................................................................... 12 
Revision of Section 102 Project Plans and Other Data ................................................................. 14 

Revision of Section 103 Award And Execution Of Contract ....................................................... 15 
Revision of Section 104 Maintaining Traffic ................................................................................ 16 

Revision of Section 106 Control Of Material ............................................................................... 17 
Revision of Section 107 Protection and Restoration of Property and Landscape ......................... 18 

Revision of Section 107 Contractor’s Responsibility of Work ..................................................... 19 
Revision of Section 107 Fire Protection Plan ............................................................................... 20 
Revision of Section 107 Air Quality Control ................................................................................ 24 
Revision of Section 107 Water Quality Control ........................................................................... 25 

Revision of Section 108 Prosecution and Progress ....................................................................... 26 
Revision of Section 202 Removal Of Topsoil .............................................................................. 28 
Revision of Section 203 Excavation and Embankment ................................................................ 29 
Revision of Section 207 Topsoil ................................................................................................... 30 
Revision of Section 208 Erosion Control ...................................................................................... 31 

Revision of Section 209 Watering and Dust Palliatives ............................................................... 32 
Revision of Section 212 Seeding, Fertilizer, Soil Conditioner, and sodding ................................ 33 

Revision of Section 214 Landscape Maintenance ......................................................................... 41 
Revision of Section 506 matrix rip rap ......................................................................................... 43 
Section 621 Construction Access .................................................................................................. 50 
Revision of Section 626 Public Information Services .................................................................. 52 
Force Account Items ..................................................................................................................... 55 
Traffic Control Plan – General ...................................................................................................... 56 
Utilities .......................................................................................................................................... 58 

mailto:purchasing@bouldercounty.org


 
  

9 

BOULDER COUNTY PUBLIC WORKS ENGINEERING DIVISION 

SCOUR IMPROVEMENTS AT LONGMONT DAM ROAD (CR 80) OVER N ST. VRAIN RIVER  

Standard Special Provisions Index 

 

The 2021 Standard Specifications for Road and Bridge Construction from the Colorado Department of Transportation 

controls construction of this project. The following special provisions supplement or modify the Standard 

Specifications and take precedence over the Standard Specifications and plans. 

 

 

Name 

 

Revised Date 

No. of 

Pages 

Revision of Section 103 – Colorado Resident Bid Preference (October 1, 2021) 1 

Revision of Section 109 – Prompt Payment (Local Agency) (April 26, 2022) 2 
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Notice to Bidders 

 
NOTICE: The proposal guaranty shall be a certified check, cashier’s check or bid bond in the amount of 10% 

of the Contractor’s total bid. 

 

Both a payment and a performance bond are required for this project and must equal 100% of the proposed 

cost. Please include the cost of this bonding into the total proposed cost. 

 

Bidders must be prequalified with the Colorado Department of Transportation to bid the project. Proposals are 

requested for the furnishing of all labor and materials on a UNIT basis. 

 

Contractor hereby proposes to furnish all labor, machinery, equipment, materials and supplies, and to sustain all the 

expense incurred in doing the work per the proposal schedule, and in pursuance of a certain advertisement of the 

County Commissioners, County of Boulder, of the State of Colorado, and in accordance with the full details, Plans, and 

Specifications as prescribed by said County Engineer.  

 

Pursuant to subsections 102.04 and 102.05, it is recommended that bidders on this project review the work site and 

plan details.  

 

The Boulder County Public Works Department is seeking bids for the construction of scour countermeasure 

improvements to Longmont Dam Road (CR 80) over N St Vrain River. 

 

 

County Representative: Boulder County Purchasing 

purchasing@bouldercounty.org 

 

The above referenced individual is the only representative of the County with authority to provide any information, 

clarification, or interpretation regarding the plans, specifications, and any other contract documents or requirements. 

 
Questions and answers shall be used for reference only and shall not be considered part of the Contract. 

mailto:purchasing@bouldercounty.org
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Commencement and Completion of Work 
 

The Contractor shall commence work under the Contract on or before the 15th day following the Contract execution 

unless such time for beginning the work is changed by the Project Engineer in the "Notice to Proceed."  

 

The Contractor shall complete all work (excluding punch list items) within 90 calendar days in accordance with the 

"Notice to Proceed" and the punch list items shall be completed within 30 calendar days. Punch list work shall be done 

efficiently and effectively so as not to unnecessarily delay work.  

 

Per the Boulder County Stormwater Quality Permit (SWQP) requirements, no earthwork can occur except that which is 

required to facilitate the installation of control measures until all control measures have been inspected by the County. 

Contractor’s schedule shall include this process. Working days will not be counted between control measure 

installation and County inspection. 

 

See Project Special Provision, “Revision to Section 108 Prosecution and Progress” for more information and schedule 

information for the Salient features on the project. 
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Revision of Section 101 

Definitions and Terms 
 

Certain terms utilized in the latest edition of the Colorado Department of Transportation Standard Specifications for 

Road and Bridge Construction shall be interpreted to have different meanings within the scope of this Contract. A 

summary of redefinitions follows: 

 

Section 101 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 101.22: “Contractor” shall mean prefabricator and/or contractor as described in subsection 101.23 

 

Subsection 101.28: “Department” shall mean Boulder County, Colorado (where applicable). 

 

Subsection 101.29: “Engineer” shall mean County Engineer, Boulder County, Colorado or designated representative 

(where applicable). 

 

Subsection 101.36 Holidays shall include: 

 

Additional holidays recognized by Boulder County are: 

 

New Year’s Eve Day, Starting at Noon, if falls on Tuesday through Thursday 

Full Day New Year’s Eve, only if day falls on Monday. 

President’s Day 

Election Day (Even Years) 

Day after Thanksgiving Day 

Christmas Eve, Starting at Noon, if falls on Tuesday through Thursday 

Full Day Christmas Eve, only if day falls on Monday 

 

Subsection 101.39: “Laboratory” shall mean Boulder County, Colorado or their designated representative. 

 

Subsection 101.51: “Project Engineer” shall mean Boulder County’s duly authorized representative who may be a 

Boulder County or an employee of a consulting engineer (consultant) under contract to Boulder County (where 

applicable).  

 

Subsection 101.51 (a): “CDOT Project Engineer” shall be replaced with “Project Engineer” within these 

specifications. When applicable and when these documents reference a CDOT engineer, this reference shall be 

construed to mean Project Engineer. 
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REVISION OF SECTION 101 

DEFINITIONS AND TERMS 

 

Subsection 101.51 (b) shall be replaced with the following: 

 

“Consultant Project Engineer”. The consultant employee under the responsible charge of the consultant’s 

Professional Engineer who is in direct charge of the work and is responsible for the administration and satisfactory 

completion of the project. The Consultant Project Engineer’s duties are delegated by the Project Engineer in 

accordance with the scope of work in the consultant’s contract with Boulder County. The Consultant Project 

Engineer is not authorized to sign or approve Contract Modification Orders. 

 

Subsection 101.58 “Region Transportation Director” shall mean Boulder County Engineer, Boulder County, Colorado 

or designated representative (where applicable). 

 

Subsection 101.76 “State” shall mean Boulder County, Colorado (where applicable). 
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Revision of Section 102 

Project Plans and Other Data 
 

Section 102 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 102.05 shall include the following: 

 

Boulder County will provide electronic files of drawings, the sample contract document, the project technical 

specifications in PDF format, online at the designated internet bid advertisement site, and they will be considered 

as the official bid set and record set. 
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Revision of Section 103 

Award And Execution Of Contract 
 

Section 103 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 103.01 shall be replaced with the following: 

 

Consideration of Proposals. After the proposals (bids) are opened and read, they will be evaluated, and the Contract 

awarded or rejected in accordance with the “Rules” referenced in subsection 102.01. 
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Revision of Section 104 

Maintaining Traffic 
 

Section 104 of the Standard Specifications is revised for this project as follows:  

 

Subsection 104.04 shall include the following: 

 

Employee vehicle parking is prohibited where it conflicts with safety, access or flow of traffic. The Contractor is 

responsible for obtaining, coordinating and maintaining acceptable parking and staging areas for the duration of 

the construction activities. This shall not be paid for separately but shall be included in the work. 
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Revision of Section 106 

Control Of Material 
Section 106 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 106.03 shall include the following: 

 

Sampling and testing will be done in accordance with Boulder County Public Work Department’s Minimum 

Guideline for Sampling and Testing. 

 

The Contractor will be responsible for establishing, documenting, and implementing a Quality Control Plan. The 

Quality Control Plan shall include all procedures necessary for the Contractor to control the quality of its 

production processes to meet the requirements of the Contract. The Contractor’s Quality Control Plan shall include 

a testing and inspection schedule to control the production processes. 

 

Boulder County will provide a qualified Construction Quality Assurance team to perform Quality Assurance (QA) 

testing, auditing and acceptance testing. The QA staff shall remain independent from the Contractor’s production 

and Quality Control (QC). The Boulder County Construction Inspection team and/or testing firm will perform on-

site inspection and testing of the construction elements of the work to verify that all work has been constructed in 

conformance with the Contract requirements. 
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Revision of Section 107 

Protection and Restoration of Property and Landscape 
 

Section 107 of the Standard Specification is hereby revised as follows: 

 

Subsection 107.12 shall include the following: 

 

The Contractor shall save existing vegetation, except for those that must be removed to accommodate construction 

of the project. Wetlands that are shown as being temporarily impacted shall be protected and restored to the greatest 

extent possible. 

 

The Contractor shall perform all the work in such a manner that the least environmental damage will result. Any 

questionable areas or items shall be brought to the attention of the Engineer for approval prior to vegetation removal 

or any damaging activity. Damaged or destroyed trees, shrubs, or wetlands, which could have been saved, shall be 

replaced at the expense of the Contractor. 

 

If any trees or shrubs are to be removed between April 1st and August 31st, a nesting bird survey must be completed 

for active nests. The survey will be conducted by the Contractor’s designated Wildlife Biologist. If an active nest(s) 

is found, no work may be done within 50 feet of the nest(s) until Boulder County is notified and further direction of 

construction limitations have been defined. These requirements are in place to abide by the Migratory Bird Act of 

1918. 
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Revision of Section 107 

Contractor’s Responsibility of Work 
 

Section 107 of the Standard Specification is hereby revised as follows: 

 

Subsection 107.17 shall include the following: 

 

The Contractor shall be responsible for any damage to their work arising from running water from either a natural 

source or from landscape watering at no additional cost to the contract. 

 

The Contractor shall be responsible for any damages done by the Contractor that is outside the scope of this work. 
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Revision of Section 107 

Fire Protection Plan 

 

Section 107 of the Standard Specifications is hereby revised as follows: 

 

Subsection 107.18 shall be deleted and replaced with the following:  

 

107.18 Fire Protection Plan. The following work elements are considered safety critical work for this project: 

 

(a) Fire Protection Plan. Prior to start of work, the Contractor shall submit a Fire Control Plan in writing to the 

Engineer and Local Fire Authority for approval. The plan shall include the following: 

 

(1) The name and contact information of a Fire Control Coordinator who shall be assigned to the project. 

(2) A 24-hour Emergency Contact List which, at a minimum, includes Project Superintendent, Project Foreman 

and Project Traffic Control Supervisor. 

(3) A complete list, including storage locations, of all tools and equipment the Contractor will use in the event of 

an emergency within project limits.  

(4) Methods that will be employed if a fire is encountered or started during construction activities within the 

project limits. 

(5) Specific fire prevention precautions, and the required fire mitigation equipment, for every activity which has 

the potential for starting a fire. At a minimum the plan shall address prevention planning related to use of 

heavy equipment, vehicles, hand tools, storage and parking areas. 

(6) Specific precautions for fueling operations. 

(7) Provisions for field safety meetings. The Contractor shall conduct field safety meetings (also known as 

toolbox or tailgate meetings) at least once per week to include a local Fire Authority Representative. The 

Contractor shall encourage participation by all persons working at the project site. Participants shall discuss 

specific fire prevention precautions for construction activities. 

 

(b) Open Burn Exemption. A BURN EXEMPTION may be requested by the Contractor from the Boulder County 

Sheriff’s Office if current fire restrictions are in place. The fire restrictions Prohibit: 

 

(1) Building, maintaining, attending, or using an open fire, campfire or stove fire (including charcoal 

barbecues and grills) on public land; 

(2) Use of all personal fireworks; 

(3) Shooting or discharging firearms for recreational purposes, except for hunting with a valid and current 

hunting license on public land; 
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REVISION OF SECTION 107 

FIRE PROTECTION PLAN 

 

(4) Smoking, except in an enclosed vehicle or building, a developed recreation site, or while stopped in an 

area at least three feet in diameter that is barren or cleared of all flammable materials; 

(5) Operating a chainsaw without a USDA or SAE-approved spark arrester properly installed and in effective 

working order. A chemical, pressurized fire-extinguisher must be kept with the operator, and at least one 

round-point shovel with an overall length of at least 35 inches must be readily available for use; 

(6) Welding or operating acetylene or other open-flame torches, except in cleared areas of at least 10 feet in 

diameter, and with a chemical, pressurized fire-extinguisher immediately available for use; and 

(7) Using an explosive. 

 

(c) Equipment and Procedures. 

 

Fire Boxes. If required by the local Fire Authority shall contain tools and equipment that shall be used exclusively for 

controlling or suppressing fires which occur due to construction activities on project sites. Each fire box shall contain, 

as a minimum, the following: 

 

(1) Five round-pointed shovels, 

(2) Two double-bitted axes, 

(3) Three Pulaskis or mattocks, 

(4) Two backpack pumps, and 

(5) Four large fire extinguishers as prescribed by the local Fire Authority. 

 

Welding/Torching/Cutting/Drilling. If work at field locations is required, the work shall be done at a location where all 

flammable material has been cleared within a 30-foot radius and approved by the local Fire Authority. 

 

Spark Arrestors. All diesel and gasoline powered engines, both mobile and stationary, shall be equipped with 

serviceable spark arrestors each gasoline power saw shall be provided with a spark screen and a muffler in good 

condition. Spill-proof metal safety cans shall be used for refueling. Approved and inspected by the local Fire Authority.  

  

Storage and Parking Areas. Batch plant areas, equipment service areas, parking areas, gas and oil drum storage areas, 

and explosive storage areas shall be cleared of all flammable materials for a distance of 50 feet. Small stationary engine 

sites shall be cleared of all flammable material for distance of 20 feet. Other mitigation methods may be used as 

approved by the Engineer and applicable codes.  
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REVISION OF SECTION 107 

FIRE PROTECTION PLAN 

 

(d) Fire Control Coordinator Responsibilities. The Fire Control Coordinator shall: 

 

(1) Be the primary contact for the local Fire Authority and Project Engineer  

(2) Implement the Fire Control Plan. 

(3) Monitor, manage, and adjust the Fire Control Plan as needed as construction work progresses. 

(4) Document in a letter to the Engineer and Local Fire Authority changes to the Fire Control Plan. 

(5) Contact local firefighting authorities 3 days in advance when a hazardous operation is scheduled. Inspection 

due to construction activities within project limits may be required.  

(6) Coordinate fire control, mitigation and possible suppression activities until authorities arrive, including the 

evacuation of staff. 

 

When the Fire Control Coordinator cannot be on the project site, he shall designate a person who is on site to serve as 

the Fire Control Coordinator. The Fire Control Coordinator, or his designee, shall always be on site while work is 

performed. 

 

(e) Open Burning During Weather Events. During any of the following weather events, open burning is not 

permitted in unincorporated Boulder County from time of issuance until midnight in which the event 

expires: Red Flag Warning, High Wind Warning, High Wind Watch and Fire Danger Warning. Check the 

local forecast for up to date information issued by the National Weather Service. This is per Boulder County 

Ordinance 2018-1, “An Ordinance Repealing and Replacing Boulder County Ordinance 2006-2 and Authorizing 

the Declaration of Open Fire Bans by the Board of County Commissioners or the County Sheriff.” 

 

The National Weather Service issues weather statements to inform area firefighting and land use management 

agencies that conditions are ideal for wildland fire ignition and propagation (Red Flag Warning, High Wind 

Warning, High Wind Watch, Fire Danger Warning). 

 

For this standard special provision, smoking is an open flame and shall be included in the definition of open 

burning, which is not permitted for the above listed weather events. Any smoking or lighting of items outside or 

within a vehicle with open windows is not permitted on the project site or within 500 feet of the project’s limits of 

disturbance. With the approval of the Engineer, who consults with the local Fire Authority, a designated smoking 

area may be established. 
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REVISION OF SECTION 107 

FIRE PROTECTION PLAN 

 

No additional payment or compensation will be paid to the Contractor during any weather events associated with 

open burning and include Red Flag Warning, High Wind Warning, High Wind Watch, Fire Danger Warning. 

Delays may be counted as an excusable delay per Standard Specification 108.08 or at the discretion of the 

Engineer. 

 

(f) Costs. All costs associated with the preparation and implementation of the Plan and compliance with all fire 

protection provisions and requirements will not be measured and paid for separately but shall be included in the 

work. 
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Revision of Section 107 

Air Quality Control 
 

Section 107 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 107.24, Air Quality Control, shall include the following: 

 

Equipment Emissions. Boulder County projects shall meet or exceed current Colorado Air Quality standards. The 

project work shall be performed using practices that minimize air quality detriments during construction. All the 

standards below shall be followed to improve air quality related to this project:  

 

(a) Emissions standards: 

 

(1) Optimally, electric or hybrid powered equipment or vehicles will be used on all projects.  

(2) Equipment engines shall be compliant with the most recent Environmental Protection Agency (EPA) 

requirements. 

(3) Contractors are required to maintain a minimum emissions level for diesel fueled equipment at a Tier 3 

level.  

(4) Contractors shall provide certification of compliance with diesel emissions standards. Failure to do so 

will result in immediate stoppage of work and is a non-excusable delay per subsection 108.08(c)2.  

(5) All diesel vehicles, construction equipment, and generators on site shall be fueled with ultra-low sulfur 

diesel fuel (ULSD) or a biodiesel (B20) blend approved by the original engine manufacturer with sulfur 

content of 15 ppm or less.  

 

(b) Proximity: Any project within 1000 linear feet of a residence or regular gathering location of multiple people 

(i.e., schools, parks, places of worship, commercial buildings, etc.) is required to have either electric, hybrid 

or Tier 4 diesel powered equipment or vehicles. 

 

(c) Exemption: Emergency equipment is exempt from this specification. All reasonable effort will be made to 

replace equipment placed in service at the beginning of the emergency work with equipment as specified 

above as soon as possible. 

 

(d) Definition: Vehicle, for the purposes of this specification, is defined as any diesel-powered company owned 

car or truck. It does not apply to personal vehicles.  

 

(e) Cost. Unless shown otherwise in the bid tabulation for this project, costs to achieve this specification will be 

included in the overall cost of the project. 
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Revision of Section 107 

Water Quality Control 
 

Section 107 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 107.25(a) shall include the following: 

 

8. Colorado Department of Transportation or CDOT. All instances of “Colorado Department of Transportation” 

or “CDOT” shall be replaced with “Boulder County.” 

 

Subsection 107.25 (c), first paragraph shall be replaced with the following: 

 

CDPHE Permits: All appropriate permits related to dewatering and/or discharge will be obtained from CDPHE by 

the Contractor. The Contractor and Boulder County will be co-permittees. The Contractor shall provide a copy of 

permit certification as the Operator to the Engineer prior to or at the Pre-construction Conference. No work shall 

begin until applicable permits with Owner and Operator has been approved by CDPHE. A copy of the permit shall 

be placed in the project SWMP. 
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Revision of Section 108 

Prosecution and Progress 
 

Section 108 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 108.03 shall include the following: 

 

The Contractor shall submit a CPM baseline schedule to the Engineer at least three (3) working days prior to the 

preconstruction meeting. This CPM baseline schedule shall show the major salient features of the project through 

completion. 

 

The minimum salient features to be shown on the Contractor's CPM Schedule are: 

 

(1) Mobilization 

(2) Traffic Control Installation and Maintenance 

(3) Stabilization of staging areas 

(4) Erosion/Water Control 

(5) Temporary River Diversion placement and relocation 

(6) Removal of existing rip rap and channel material 

(7) Installation of new matrix rip rap, abutment void infill, and wingwall backfill improvements. 

(8) Removal of River Diversion 

(9) Final Stabilization 

(10) Cleanup/Completion 

 

Meetings will be required to review progress and plan upcoming activities. The Traffic Control Supervisor, the 

Erosion Control Supervisor and representatives from the Contractor and all active subcontractors shall attend the 

meetings as necessary. Such meetings will be required on a weekly basis at a time and location to be determined 

by the Engineer and the Contractor. 

 

At the weekly progress meetings, the Contractor shall submit a written statement of planned activities and 

anticipated inspection, testing, and surveying requirements for the upcoming three (3) weeks. The Contractor shall 

provide a 24-hour notice to the Engineer if the Contractor elects to change a planned activity. 
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REVISION OF SECTION 108 

PROSECUTION AND PROGRESS 

 

 

Subsection 108.05 shall include the following: 

 

All work performed by the Contractor or any of his agents shall be accomplished during the established working 

hours of 8:00 a.m. and 4:30 p.m., Monday through Friday. Neither the Contractor nor his agents shall work outside 

of the daily working hours without prior approval by the Engineer.  

 

If the Contractor receives approval to work additional hours beyond the normal working hours or days in Section 

108.05 above for his convenience, the Contractor shall reimburse the County for the cost of providing additional 

engineering and inspection services. The reimbursement to the County will be at a rate of $125.00 per hour for 

each County employee and $175.00 for each consultant required to be on the job site. This cost will be deducted 

from any money due the Contractor. 
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Revision of Section 202 

Removal Of Topsoil 
Section 202 of the Standard Specification is hereby revised as follows: 

 

Subsection 202.02 shall include the following: 

 

Topsoil Removal: After the construction area and its access have been delineated, the vegetation should be mowed 

to a maximum height of four (4) inches over the area to be disturbed. If the amount of vegetation exceeds what can 

be incorporated into the soil without interfering with establishing a proper seedbed, then excess vegetation shall be 

removed.  

 

Topsoil should be removed by a front-end loader (preferred method) or grader. Under no circumstances should 

upland topsoil be removed under wet soil moisture conditions. The depth of the topsoil layer may vary. Topsoil 

may be delineated from the subsoil by a higher organic matter content (usually, but not always, indicated by a 

darker color) and a relatively loose and friable soil structure. Typically, topsoil is between four (4) and eight (8) 

inches in depth. 

 

Under no circumstances shall subsoil be mixed with topsoil, and subsoil shall not be placed on top of the topsoil. If 

necessary, salvaged topsoil shall be cordoned off to delineate the topsoil from subsoil or other materials. The 

topsoil shall be protected from contamination by subsoil material, weeds, etc. and from compaction by 

construction equipment and vehicles. 
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Revision of Section 203 

Excavation and Embankment 
 

Section 203 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 203.05 (b), first paragraph, shall include the following: 

 

Excess material that must be removed from the project shall become the property of the Contractor and disposed 

of outside the project limits.  

 

The Contractor shall make all arrangements to obtain any required agency permit(s) and written permission from 

property owners for disposal locations outside the limits of the project, within unincorporated Boulder County.   

 

Disposal of more than 50 cubic yards of unclassified excavation within unincorporated Boulder County may 

qualify for one of the following Boulder County Community Planning & Permitting review processes: 

 

(a) Grading Permit,  

(b) Site Plan Review,  

(c) Site Plan Review Waiver, or  

(d) Limited Impact Special Review.  

 

Copies of the permit(s) and written permission shall be furnished to the Engineer before the disposal area is used.  

 

Subsection 203.12 shall include the following: 

 

Payment for Unclassified Excavation and Unclassified Excavation (Complete in Place) shall also include costs 

associated with obtaining any necessary permits or written permissions and will not be paid separately. 
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Revision of Section 207 

Topsoil 
 

Section 207 of the Standard Specification is hereby revised as follows: 

 

Subsection 207.01 last sentence shall be replaced with the following: 

 

It shall include the placing of topsoil upon constructed cut and fill slopes after grading operations are completed. 

 
Subsection 207.02 shall include the following: 

 

All topsoil shall be either secured from the site or imported and shall be approved by Boulder County at the source 

prior to import.  

 
Subsection 207.03 shall include the following: 

 

Relieving Compaction: Areas to receive topsoil that have been compacted by heavy equipment shall be ripped or 

chiseled prior to redistribution of topsoil. Construction areas and other compacted areas will be chiseled to a 

minimum depth of 10 inches, with no more than a 10-inch interval between chiseled furrows. Two passes with a 

chiseler may be necessary, with the second pass chiseling between the first furrows, or perpendicular to original 

furrows. 

 

Redistribution of Topsoil and Application of Soil Conditioning: The topsoil should be redistributed uniformly over 

the disturbed areas, minimizing compaction by equipment. Topsoil redistribution shall not occur under wet soil 

conditions. When applicable, fertilizer or soil conditioning shall be incorporated evenly throughout the topsoil as 

described in Specification. 
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Revision of Section 208 

Erosion Control 
 

Section 208 of the Standard Specification is hereby revised as follows: 

 

Subsection 208.02(h) shall include the following: 

 

All erosion logs shall be biodegradable unless otherwise approved by the Engineer. Photodegradable will not be 

accepted. 

 

Subsection 208.02 (k) shall include the following: 

 

Prior to the initial arrival onto the project site, all equipment shall be thoroughly power washed, including the 

undercarriages and tires. Equipment must be clean of mud, vegetative matter, and other debris to prevent 

importation of non-native and noxious weed seeds from other project sites.  
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Revision of Section 209 

Watering and Dust Palliatives 
 

Section 209 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 209.05 shall include the following: 

 

The contractor shall be responsible for controlling vehicle and equipment speeds within the project site to keep 

dust to a minimum. The Contractor shall monitor activities daily for dust. If excessive dust is being generated by 

construction speeding vehicles or equipment the contractor shall immediately take corrective action to ensure 

operators and drivers control speeds, thereby, assisting in dust suppression. 

 

Application of dust palliative may be required when work is not in progress, including weekends, holidays, and 

nighttime. 

 

Subsection 209.08 delete paragraphs one, two and three and replace with the following: 

 

Water and/or dust palliative required for all work covered under the contract will not be measured and paid for 

separately but shall be included in the work. The source of this water shall be the contractor’s responsibility. Water 

may not be taken from on-site ditches, creeks, or their tributaries. 
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Revision of Section 212 

Seeding, Fertilizer, Soil Conditioner, and sodding 
 

Section 212 of the Standard Specification is hereby revised as follows: 

 

Subsection 212.02 (a) shall include the following: 

 

Maximum crop and weed content shall follow the Colorado Seed Certification Standards for certified seed: 

 

(1) Prohibited (Primary) Noxious Weeds (List A): None,  

(2) Restricted (Secondary) Noxious Weeds (List B): Less than 0.1%, and 

(3) Total Other Crop Seed: Less than 1.0%.  

 

Seed shall be free of Prohibited (Primary) Noxious Weeds (List A) including, but not limited to, Canada thistle, 

diffuse knapweed, spotted knapweed, Russian knapweed, field bindweed, hoary cress, jointed goat grass, leafy 

spurge, musk thistle, and yellow toadflax. The Contractor shall be responsible for replacing any refused seed at no 

additional cost to the project. 

 

If specified type or variety of seed is not available, substitutions must be submitted and approved by the Engineer. 

 

Subsection 212.02 (b) 1 shall be replaced with the following. 

 

(b) Fertilizer, Soil Conditioners and Biochar 

 

1. Fertilizer: Fertilizer may only be used if directed by the project specific documents. 

 

Fertilizer shall meet the following description; a slow release organic fertilizer composed of dried 

granulated fungal and bacterial biomass. The nutrient source shall be derived from fermented plant material 

along with nutrients such as cottonseed meal, soybean meal and trace elements all under sterile conditions. 

It shall not contain urea or sewage material.  
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

The fertilizer shall meet the following minimum requirements: 

 

Criteria Requirement 

Nutrient Content (N-P-K) 7-2-1 

• Nitrogen (total) >7% 

• Nitrogen (water soluble) <0.5% 

• Phosphorus (P205) 2-4%, 

• Potassium (K20) 1% 
Phosphorous Content 3-6-3, 4-6-4, 3-7-4, or comparable 
pH level 6.5-7.5 
Organic Material >75% 

 

Subsection 212.02 (b) 2 shall be replaced with the following: 

 

2. Soil Conditioner: Soil conditioner shall consist of compost, biological nutrient, biological culture or humic 

acid-based material. Compost shall be used as a soil conditioner unless otherwise specified in the project 

specific documents. 

 

Humic acid-based material (Humate) shall be mined from fresh water, sand matrix source and shall 

include the following: 

 

(1) A pH 3.5 to 4.0. 

(2) Maximum 15 percent inert ingredients. 

(3) Minimum 85 percent organic material with 50 percent minimum humic acid. 
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

Compost shall be weed–free, organic compost derived from a variety of feed stocks including 

agricultural, biosolids, forestry, food, leaf and yard trimmings, manure, tree wood with no substance toxic 

to plants. Material shall be aerobically composted in a facility permitted by the Colorado Department of 

Public Health and Environment (CDPHE) to produce or sell compost in accordance with House Bill (HB) 

1181. The Contractor shall submit a copy of this permit to the Engineer for approval and the project 

records. The compost shall be tested in accordance with the U.S. Composting Council’s Test Methods for 

Examining of Composting and Compost (TMECC) manual. 

 

The compost manufacturer shall be a participating member of in the U.S. Composting Council’s Seal of 

Testing Assurance Program (STA). The Contractor shall provide a participation certificate and test data 

on a Compost Technical Data Sheet. The Contractor shall provide a participation certificate and test data 

showing the lab analysis on a Compost Technical Data sheet that verifies that the compost meets the 

requirements. The Contractor shall submit documentation showing the feedstock amount by percentage in 

the final compost product. Compost feedstock may include, but is not limited to, leaves and yard 

trimmings, food scraps, food-processing residuals, manure or other agricultural residuals, forest residues, 

bark, and paper. Biosolids (from sewage treatment facilities) are not considered suitable feedstock. 

 

Compost shall consist of a carbon to nitrogen ratio between 10:1 and 20:1. Compost may consist of one or 

more of the following, or include other appropriate composts: 

 

(1) Well-aged dairy cattle manure, 

(2) Well-aged poultry manure, or 

(3) Composted yard wastes. 
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

Compost shall have the following physical properties: 

 

Compost 
Parameters 

Reported As Requirement Test Method 

pH pH units 6.0 – 8.5 TMECC 04.11-A 
Soluble Salts 

(Electrical 
Conductivity) 

dS m-1 or mmhos cm-1 
Maximum 10dS/m 

 
TMECC 04.10-A 

Moisture Content %, wet weight basis 30 – 60% TMECC 03.09-A 
Organic Matter 

Content 
%, dry weight basis 

 
30 – 65% 

 
TMECC 05.07-A 

Particle Size (sieve 
sizes) 

%, dry weight basis for each 
sieve fraction 

Passing 
1 inch – 100% 
1⁄2 inch – 95% 

TMECC 02.02-B 

Man-made Inert 
Contamination 

%, dry weight basis < 1% TMECC 03.08-A 

Stability 
(Respirometry) 

mg CO2-C per g TS per day 
mg CO2-C per g OM per day 

8 or below TMECC 05.08-B 

Select Pathogens 

(PASS/FAIL) Limits: 
Salmonella <3 MPN/4grams 
of TS, or Coliform Bacteria 

<1000 MPN/gram 

Pass 
TMECC 07.01-B 

Fecal Coliforms, or 
07.02 Salmonella 

Trace Metals 

(PASS/FAIL) Limits (mg kg-
1, dw basis): As 41, Cd 39, 
Cu 1500, Pb 300, Hg 17, Ni 

420, Se 100, Zn 2800 

Pass TMECC 04.06 

Maturity (Bioassay) 
Percent Emergence 

Relative 
Seedling Vigor 

 
%, (average) 

 
%, (average) 

 
> 80% 

 
> 80% 

TMECC 05.05-A 

The Contractor shall provide a CTR in accordance with subsection 106.13 confirming that the material 
has been tested in accordance with TMECC. 
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

3. Biochar: Biochar shall be a USDA Certified Biobased Product. Biochar shall be made in a slow pyrolysis 

process and exceed 70% carbon content in the delivered product. The size of an individual piece of char shall 

range between 0.25 inches to 1.25 inches.  

Mycorrhizae: Supplemental mycorrhizae, Quantum Growth VSC: 

(1) 1.32% humic acid (from peat humus)  

(2) 0.50% Rhodopsuedomonas palustris......... 1.0 E+6 cfu/ml  

(3) 0.25% Bacillus amyloliquefaciens.............. 5.0 E+5 cfu/ml  

(4) 0.25% Bacillus licheniformis...................... 3.0 E+5 cfu/ml  

(5) 0.25% Bacillus megaterium........................ 1.0 E+5 cfu/ml  

(6) 0.25% Bacillus subtilis................................ 2.0 E+5 cfu/ml  

 

Supplemental mycorrhizae, Quantum Growth Light:  

(1) 0.5% Rhodopsuedomonas palustris..........5.0 E+6 cells/ml  

(2) 99.5% de-ionized water  
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

Subsection 212.06 (a) shall be replaced with the following: 

 

(a) Soil Preparation. Following redistribution of topsoil, the disturbed areas shall be chiseled again to a minimum 

depth of 12 inches, with no more than a 10-inch interval between chiseled furrows. Slopes flatter than 2:1, 

shall be tilled to a well settled, firm, and friable seedbed four (4) inches deep. Slopes 2:1 or steeper shall be 

left in a roughened condition. Slopes shall be free of soil clods, sticks, stones, and debris more than four (4) 

inches in any dimension and be brought to the desired grade and line. Uneven grading of the soil surface is 

acceptable and encouraged to prevent further compaction from excess heavy machinery operation. All slopes 

shall be free of concrete and asphalt. No soil preparation for seeding shall occur when soil is frozen or in an 

extreme wet or dry condition. 

 

Subsection 212.06 (b) shall be replaced with the following: 

 

(c) Fertilizing and Soil Conditioning. Prior to seeding, fertilizer, soil conditioner, or both shall be applied evenly 

throughout the topsoil. 

1. Fertilizing. Apply approved product at 800 to 1,300 lbs. per acre. Fertilizers shall be incorporated 

into the top four (4) inches of soil after broadcasting seed. 

2. Compost. Biological nutrient, culture or humic based material called for on the plans shall be 

uniformly applied at three (3) cubic yards per 1000 square feet onto the soil service. Organic 

amendments shall be applied uniformly over the soil surface and incorporated into the top six (6) 

inches of soil. No measurable quantity of organic amendment shall be present on the surface after 

incorporation. 

3. Biochar. Supplemental mycorrhizae – Quantum Growth VSC applied at 2 gal/acre and Quantum 

Growth Light applied at 1 gal/acre.  
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

Subsection 212.06 (c) shall be replaced with the following: 

 

(c) Seeding. Seeding shall be accomplished within 24 hours of tilling or scarifying to make special seed bed 

preparation unnecessary. The seeding application rate shall be as designated in the Contract. All slopes flatter 

than 2:1 shall be seeded with grass or no-till drills followed by packer wheels. Drag chains are not allowed. 

Drills shall have depth bands set to maintain a planting depth between ½ and ¾ inch and shall be set to space 

the rows not more than seven (7) inches apart. Packer wheels that firm the soil over the drill row are required. 

Seed that is extremely small shall be sowed from a separate hopper adjusted to the proper rate of application. 

The Contractor shall notify the Engineer 24 hours in advance and request inspection of seeding areas prior to 

installation. 

 

Seed must be applied with a grass or no-till drill that is specifically designed to accommodate variability in 

size and physical characteristic of native grass seeds. 

Seed drills must be clean of seed from previous seeding jobs before any seeding begins. 

 

If strips greater than seven (7) inches between the rows have been left unplanted or other areas skipped, the 

Engineer will require additional seeding at the Contractor’s expense. 

 

When requested by the Contractor and approved by the Engineer, seeding may be accomplished by broadcast 

or hydraulic type seeders at twice the rate specified in the Contract at no additional cost to the project. 

 

All seed sown by broadcast-type seeders shall be “raked in” or covered with soil to a depth of at least ¼ inch. 

Broadcasting seed will be permitted only on small areas not accessible to machine methods. Broadcast 

seeding shall proceed on freshly disturbed (raked or harrowed) soil surface and broadcast seed shall be 

immediately raked or harrowed into the surface. Raking shall be accomplished using metal-tined garden or 

landscape rakes; no plastic leaf rakes shall be allowed. If harrowing is used, an English harrow or its 

equivalent shall be required. 

 

Hydraulic seeding will not be accepted. 

 

Seeded areas damaged due to circumstances beyond the Contractor’s control shall be repaired and reseeded as 

ordered. Payment for this corrective work, when ordered, shall be at the contract prices.   
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REVISION OF SECTION 212 

SEEDING, FERTILIZER, SOIL CONDITIONER AND SODDING 

 

Areas not requiring seeding that have been damaged due to the seeding operation shall be required as ordered. 

Payment for this corrective work, when ordered, shall at the contract prices. 

 

Multiple seeding operations shall be anticipated as portions of job are completed to take advantage of growing 

conditions and to comply with Section 208 and subsection 212.03. 

 

Application of various types of seeding are as follows: 

1. Seeding (Upland). Prior to seeding, the soil conditioner shall be applied at 3 CY per 1000 SF and 

incorporated into the top eight (8) inches of soil. 

Seed shall be applied at the percent of mix (% of mix) and application rate (PLS/Acre) that is designated 

on the plans under Seeding (Upland). Seed shall be applied to Seeding (Upland) areas shown on plans. 

2. Seeding (Riparian). Prior to seeding, the soil conditioner shall be applied at 6 CY per 1000 SF and 

incorporated into the top eight (8) inches of soil. 

Seed shall be applied at the percent of mix (% of mix) and application rate (PLS/Acre) that is designated 

on the plans under Seeding (Riparian). Seed shall be applied to Seeding (Riparian) and Perennial 

(Tublings) areas shown on plans. 

3. Combined Seeding. Prior to seeding, the soil conditioner shall be applied at three cubic yards per 1000 SF 

and incorporated into the top eight (8) inches of soil. 

Seed shall be made up of 70% Seeding (Upland) and 30% Seeding (Riparian). Combined seeding shall be 

applied at the percent of mix (% of mix) and application rate (PLS/Acre) that is designated on the plans 

under both Seeding (Upland) and Seeding (Riparian). 

 

Subsection 212.07, paragraph four, shall include the following: 

 

The Contractor shall furnish the Engineer with delivery tickets or bag weight tickets prior to placing any soil 

conditioner. Any soil conditioner placed by the Contractor without the Engineer’s approval will not be paid for. 

 

Tags attached to bags of seed will not be removed until the bag is opened on site at the time of seeding. 
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Revision of Section 214 

Landscape Maintenance 
 

Section 214 of the Standard Specifications is hereby revised for this project as follows: 

 

Subsection 214.01 shall include the following: 

 

This work consists of establishing seeding and sodding. 

 

Subsection 214.02 shall include the following: 

 

Seeding and sodding material shall be as specified in Standard Specification 212. 

 

Subsection 214.03 shall include the following: 

 

Seeding and sodding construction requirements shall be as specified in Standard Specification 212. 

 

Subsection 214.04, second paragraph shall include the following: 

 

Planting material (Plants) also includes seeding and sodding. 

 

Subsection 214.04 (b) shall include the following: 

 

The Contractor shall water, mow and remove noxious weeds and cultivate the seeded or sodded areas as required 

or as directed by the Engineer. The Contractor shall repair eroded areas, washouts and gullies, replace lost mulch, 

keep all seeded areas free from weeds, mow weeds prior to flowering and remove seed heads to minimize future 

weed growth, and do other work necessary to ensure seed establishment and growth. 

 

Subsection 214.04 (b), 1 shall include the following: 

 

Watering in Irrigated Areas. Seeding shall be watered lightly and often enough to keep the surface of the soil moist 

during seed germination, which can take up to two to four weeks. 

 

Sodding shall be watered frequently enough to keep the sod and underlying soil moist, not soggy. Sod should be 

well rooted into the soil below within two to three weeks. Once established, water less frequently, but increase the 

quantity of water applied to promote deeper rooting. 
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REVISION OF SECTION 214 

LANDSCAPE MAINTENANCE 

 

Subsection 214.04 (b), 2 shall include the following: 

 

Watering in Non-irrigated Areas. Seeding shall be watered lightly and often enough to keep the surface of the soil 

moist during seed germination, which can take up to two to four weeks. 

 

Sodding shall be watered frequently enough to keep the sod and underlying soil moist, not soggy. Sod should be 

well rooted into the soil below within two to three weeks. Once established, water less frequently, but increase the 

quantity of water applied to promote deeper rooting. 

 

Subsection 214.05 shall include the following: 

 

Planting material (Plants) also includes seeding and sodding. 

 

Subsection 214.06 shall include the following: 

 

Removal of noxious weeds from seeded or sodded areas shall be included in the work for Landscape Maintenance 

unless there is a specific bid item dedicated to noxious weed removal.  

For each month that landscape maintenance is performed for seeding and sodding and accepted during the 

landscape maintenance period as specified in subsection 214.04, payment for landscape maintenance will be made 

in installments as follows: 

(1) 10 percent of the lump sum amount will be paid for each of the eight growing season months, March through 

October. 

(2) 5 percent of the lump sum amount will be paid for each of the winter months, November through February. 

Landscape maintenance performed for seeding and sodding during construction will not be measured and paid for 

separately but shall be included in the work. 

Landscape Establishment performed for seeding and sodding, except for landscape maintenance, will not be paid 

for separately, but shall be included in the work. 
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matrix rip rap 
 

Section 506 of the Standard Specifications shall include the following. 

DESCRIPTION 

506.01 Partially Grouted Riprap (Matrix Riprap). This work includes all equipment, materials, labor and other costs 

associated with supplying and installing the geotextile underlayment specified in the plans, bedding layer if 

applicable, riprap of type and gradation specified in the plans, and cementitious mortar (mortar) to the lines and 

grades shown on the plans. 

MATERIALS 

In Subsection 506.02 add with the following: 

Materials used for the matrix riprap shall conform to the following standards: 

a) AASHTO M 85, Standard Specification for Portland Cement 

b) AASHTO M6, Standard Specification for Fine Aggregate for Portland Cement Concrete 

c) AASHTO M43, Standard Specification for Sizes of Aggregate 

d) ASTM C231, Standard Test Method for Air Content of Freshly Mixed Concrete by the Pressure Method 

e) ASTM C138, Standard Test Method for Density (Unit Weight), Yield, and Air Content 
(Gravimetric) of Concrete 

f) ASTM C143, Standard Test Method for Slump of Hydraulic Cement Concrete 

g) ASTM C1437, Standard Test Method for Flow of Hydraulic Cement Mortar 

h) ASTM C1611, Standard Test Method for Slump Flow of Self-Consolidating Concrete 

i) DIN 1048, German Standard Flow Table Test, Ref: EN 12350-5 

 

Riprap Rock. Furnish hard, durable, angular rock that is resistant to weathering and water action and free of organic, 

fine particulates, or other unsuitable material. Angular rock is characterized by sharp, clean edges at the 

intersections of relatively flat surfaces. Furnish rock with width and thickness of individual rock at least one-third 

its length (dimension of longest axis).  Do not use shale, rock with shale seams, or other fissile or fissured rock that 

may break into smaller pieces in the process of handling and placing. 

Rock for riprap must conform to the following: comply with Section 506 of the Standard Specifications ; riprap 

class: 9", 12", or 15" nominal D(50); screen all riprap at Quarry. Reject all material finer than 4"; remove all 

material coarser than two times nominal D(50) at the Quarry. 

Geotextile Fabric. Provide materials specified on Plans. 
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Bedding Material. If applicable, provide materials specified on Plans (only required if geotextile does not meet 

survivability Class I). 

Cementitious Mortar. Furnish mortar recipe for matrix riprap that meets the requirements outlined below: 

a) Portland Cement conforming to AASHTO M 85 suitable for onsite soil conditions. 

b) Fine Concrete Aggregate (Sand) conforming to AASHTO M6 

c) Coarse Concrete Aggregate (Very Fine Gravel) conforming to AASHTO M43, No. 7, 8 or 9 

d) Total Aggregate to Portland Cement Ratio of 3.1-3.25, by weight 

e) Water to Cement Ratio of 0.55-0.6, by weight 

f) Fine/Coarse Aggregate Ratio of 1-1.5, by weight 

g) Entrained Air 5-7% 

h) Mortar Density of 120-140 lb/ft3 

i) Additives and admixtures shall be included in Mortar Mix Design submittal.  

j) Water Reducing Agents are not recommended. 

k) Cement Extenders (pozzolan, fly ash, blast furnace slag, etc) are not permitted. 

l) Hydration Stabilizing Admixtures. 

• When hydration stabilizing admixtures are used to extend the allowable delivery time for mortar, 

include the admixtures in the mortar mix design. Base dosage on the time needed to delay the initial 

set of the mortar for delivery and discharge on the job. Include the design discharge time limit in the 

dosage submittal. The maximum allowable design discharge time is 3.5 hours. 

• Use an approved and compatible hydration activator at the discharge site to ensure proper 

placement and testing. 

• Determine dosage required to stabilize mortar using job site material and field trial mixtures. The 

extended-set admixture shall control the hydration of all cement minerals and gypsum. 

• When requested, the admixture manufacturer or concrete supplier shall provide the service of a 

qualified person to assist in establishing the proper dose of extended-set admixture and to make 

dosage adjustments required to meet changing job site conditions 

In Subsection 506.02 add with the following: 

SUBMITTALS 

The following will be submitted to the Engineer for approval, prior to construction.  
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MATRIX RIPRAP 
The following will be submitted to the Engineer for approval, prior to construction.  

• Riprap size class, typical quarry production gradation, and rock quality test results.  

• Cementitious Mortar Mix Design. 

• Geotextile Material Specifications. 

• Matrix Riprap Work Plan: A matrix riprap work plan describing installation methods, 

materials, and equipment needed for access to the placement location and for mortar 

placement in matrix riprap, for approval by the Engineer The work plan shall specifically 

identify proposed pumping equipment and placement hose dimensions. Include on the work 

plan the scheduled date for the test panel, the order of construction and schedule to complete 

the work, and a sequencing plan. Include dewatering and channel diversion dates, if 

applicable. Submit proposed Work Plan for review at least 7 days prior to beginning matrix 

riprap placement. 

In Subsection 506.03 add with the following:  

(a). Testing at Batch Plant 

Perform concrete property tests at the batch plant. Mix shall be adjusted as necessary to meet the following field 

testing criteria with the specified equipment. 

Equipment: Flow Table conforming to DIN 1048; Flow Cone conforming to DIN 1048 Water Bucket, broom, and 

sponge for cleaning and wetting the flow table 

Acceptable results for Flow Table Test performed in accordance with DIN 1048 

Table 1. Flow Table Test Results. 

Number 

of taps 

Range of Grout 

diameter 

taps inches 

0 13.5-15 

15 20-22 

 

Air Content Test conforming to ASTM C231. Acceptable Results: 5-7% onsite. 

Concrete Unit Weight test conforming to ASTM C138. Acceptable Results: 120-140 lb/ft3.  
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MATRIX RIPRAP 
With Engineer's approval, DIN 1048 flow table testing at the batch plant may be replaced by ASTM C143 

(Slump), ASTM C1437 (Flow of Hydraulic Cement Mortar), and ASTM C1611 (Slump Flow) tests. Acceptable 

Results for alternative flow testing Protocol: Slump: 6.5-7.5 inches slump; Flow: 140%-150%; Slump Flow: 

Average of Cone and Inverted Cone Tests: 14-1/4-15-¾ inches average diameter; Visual Stability Index (VSI) 

equals zero (0): T50 is not applicable. 

(b). Testing at Worksite 

 

Testing of Flow Table properties (DIN 1048) and Air Content shall be performed at the construction site to confirm 

field properties of mortar at the following intervals: 

(1) prior to placement (sample obtained from first concrete truck or portable mill as applicable); 

(2) every five cubic yards of mortar placed (sample obtained from placement hose); 

(3) whenever new material arrives at site (sample obtained from concrete truck or portable mill); and 

(4) at direction of Engineer on-site, but not less than once per day. If alternative flow testing protocol has 

been substituted for DIN 1048 flow table testing, then the Flow of Hydraulic Cement Mortar test 

(ASTM 1437) need not be performed on-site. 

 

All test results shall be reported to the Engineer prior to incorporating mortar in the work. 

Under observation of the Engineer, construct a Matrix Riprap test panel measuring approximately 10 feet by 10 feet 

in area and having a minimum thickness of 2 times the median diameter (d50) of the riprap. The test panel shall be 

constructed onsite at least 3 days prior to matrix riprap placement and shall not be constructed in the final location of 

the proposed matrix riprap. The test panel shall be placed using the methods presented in the Matrix Riprap Work 

Plan and, after 72 hours, shall be demolished under the observation of the Engineer to verify mortar penetration and 

to provide performance feedback to placement personnel. The Contractor will remove the test panel at no expense to 

the Owner. 

(c). Delivery, Handling and Storing 

 

Store and handle fabric in accordance with manufacturer's instructions. 

Store and handle bedding aggregates by methods that prevent segregation of particle sizes or contamination by 

mixing with other materials. 
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(d) Geotextile Placement 

 

Place geotextile underlayment as specified and as indicated in the Plans. Placement shall also comply with 

geotextile manufacturer’s installation instructions and to the following: 

1. Voids, gaps, tears, or other holes in the geotextile must be avoided to the extent practicable, and the geotextile 

must be replaced or repaired when they occur. 

2. Place the geotextile on the prepared area in direct intimate contact with the subgrade. Place the geotextile free 

of tension, stress, or wrinkles. Place the geotextile in such a manner that placement of the riprap will not 
excessively stretch or tear the geotextile. 

3. Place geotextile such that upstream strips overlap downstream strips. Overlap geotextile in the direction of 

flow wherever possible. Overlap all joints a minimum of 1.5 feet. 

 

(e) Riprap Placement 

 

Riprap shall be placed to a minimum thickness of two times the median riprap grain size (2xd50) or as indicated on 

the Plans. 

Riprap shall be machine placed dumped rock. Hand placement is not recommended. 

Riprap shall be placed with sufficient density that no geotextile underlayment is visible from the surface of the 

placement. 

Riprap shall be placed in the dry. 

Riprap shall be pressure washed onsite immediately prior to mortar placement (Wash #2), to provide saturated 

surface wet condition. Re-spray as needed to provide wet rock surface before placing mortar. 

(f) Mortar Application 

 

Place mortar at a rate of application as indicated in the chart below: 

Table #. Typical Mortar application volumes for Matrix Riprap. 

 

 

Nominal Riprap 

Median Size 

Mortar Volume yd3 Riprap Surface Area yd2 

Per yd2 riprap surface area Per yd3 mortar 

Min max min max 

9-inch 0.088 0.100 10.0 11.5 

12-inch 0.117 0.133 7.5 8.5 

15-inch 0.146 0.167 6.0 7.0 

Note: Adjust Mortar volume if Riprap blanket thickness is greater than 2x d50. 
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506 MATRIX RIPRAP 

 

Use mortar application equipment and placement technique presented in Matrix Riprap Work Plan and tested during 

construction of test panel. Mortar shall fill approximately 50 percent of void space in riprap placement, with 

approximately 2/3 of the volume in the upper 1/2 of the placement depth, full penetration of rock blanket matrix, and 

less than 50% mortar coverage of geotextile underlayment. 

Mortar for installation of matrix riprap shall not be hand-placed. Pump and hose placement is expected. 

Place mortar in the dry. Dewater and divert flowing water as necessary to place matrix riprap in the dry. 

Mortar placement in matrix riprap shall be performed with overnight minimum air temperature at the site of 35°F. 

Minimum placement air temperature shall be 40°F and above. Do not place mortar under cold-weather conditions. 
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Typical ACI Cold Weather Concrete provisions are not sufficient to protect Matrix Riprap installed in freezing 

conditions. 

Do not traverse by either foot, machine or otherwise disturb placed Matrix Riprap for 24 hours after mortar placement. 

Matrix Riprap sections that are rejected for non-conformance to this specification shall be allowed to cure for 72 

hours before being broken up and re-placed. 

Interfaces with penetrations into the Matrix Riprap blanket (Piers, cutoff walls, etc.) shall be fully grouted 

(completely fill void space with mortar) to two times the median grain size (2xd50) from the edge of the penetration. 

Penetrations need not be mechanically interlocked with mortar (no dowels). 

(d) Quality Control/Acceptance 

 

Verify that riprap delivered to the placement site meets the applicable class size specified and gradation in the Plans 

through sampling and testing the size characteristic as follows: 

The intermediate dimension of the largest accessible rock will be measured and must be greater than the D85, particle 

size for the applicable riprap class. 

The intermediate dimension is defined as the shortest, straight-line distance from one side of the rock to the other on 

the side of the rock with the largest surface area). 

Prior to mortar placement, verify minimum thickness of riprap is two times nominal median grain size (2xd50) of 

riprap used in installation and that no filter fabric is visible from riprap blanket surface. 
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Verify that the amount of mortar applied per unit surface area of riprap conforms to the requirement of Table 1. 

During placement, verify that mortar is placed in vertical void spaces until refusal, demonstrating mortar penetration 

through entire layer thickness. 

Verify mortar penetration by visual inspection. 

In Subsection 506.04 add with the following: 

Matrix riprap shall be measured by surface area in place to the lines and grades shown on the Plans. 

In Subsection 506.05 add with the following: 

Payment will be made at the contract unit price per square yard, complete in place, including excavation, geotextile 

underlayment, bedding layer, riprap, mortar, labor, and equipment. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Matrix Riprap Cubic Yard 
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Section 621 

Construction Access 
 

Section 621 is hereby added to the Standard Specifications for this project and shall include the following: 

DESCRIPTION 

621.01 This work shall consist of furnishing all labor, materials, and equipment, and performing all operations 

necessary to construct a creek access road from adjacent unpaved roads to the creek channel to perform the 

construction work within the channel. 

MATERIALS 

 

621.02 Creek Access materials shall conform to the following: 

 

(a) Aggregate shall be crushed natural aggregate with at least two fractured faces. Gradation shall conform to 

208.02 (1). 

(b)  Recycled crushed concrete or asphalt shall not be used for the creek access road 

(c) If used, geotextile shall be a minimum Class 2, conforming to subsection 712.08. 

(d) A thin layer of stone, geotextile, or other stable surface may be required to stop rutting under the construction 

access road. 

(e) The County prefers the use of timber mats, where applicable. 

 

CONSTRUCTION REQUIREMENTS 

 

621.03 A construction access road shall provide access to the creek channel to perform the work. The access road 

shall be placed only at a location approved by the Engineer and shown on the plans. Means, and methods for the access 

road shall be determined by the Contractor and submitted to the Engineer for approval at the preconstruction 

conference. Materials shall conform to 621.02 and be approved by the Engineer.  

 

(a) Wetlands. Temporary impacts to the wetland shall be minimized to the greatest extent possible and as shown in the 

plans. Following construction, wetland areas impacted shall be restored and revegetated by disking wetlands 

covered by the construction access road or removing, stockpiling, and replanting wetland topsoil. The method used 

for restoring temporarily impacted wetlands shall be approved by Boulder County. 

(b) Permits. The road construction shall be in accordance with applicable project permits including but not limited to, 

Boulder County Floodplain Development, Boulder County Stormwater Quality Permit, and Army Corps 404 

permit. 

(c) Construction. The construction access road shall be constructed to the minimum size necessary while also 

ensuring enough area as to allow room for equipment to stay within the designated area. 

(d) Maintenance. The Contractor shall maintain the creek access road during the entire time that it is in use for the 

project.  
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(e) Removal. Removal of the road shall be done to minimize impacts to the surrounding area as much as possible and 

shall conform to section 208, when appropriate. 

 

(f) Other Agencies. If CDPHE, US Army Corps of Engineers (USACE), the Environmental Protection Agency 

(EPA), or a Local Agency reviews the project site and requires additional measures to prevent and control erosion, 

sediment, or pollutants, the Contractor shall cease and desist activities resulting in pollutant discharge and 

immediately implement these measures. Implementation of these additional measures will be paid for at contract 

unit prices. 

 

METHOD OF MEASUREMENT 

 

621.04 Construction Access will not be measured but will be paid for on a lump sum basis.  

 

BASIS OF PAYMENT 
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621.05 The accepted quantity of creek access road measured as provided above will be paid for at the contract unit 

price bid.  

 

Payment will be made under: 

 

Pay Item  Pay Unit  
Creek Access Road Lump Sum 

 

Payment for will be full compensation for all labor, materials and equipment required to install, maintain and remove 

the road. Any additional material necessary to maintain the creek access road shall not be paid for separately but shall 

in be included in the work.   

 

Other incidental work that is not included as a pay item will not be measured and paid for separately but shall be 

included in the work. 
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Revision of Section 626 

Public Information Services 

 

Section 626 of the Standard Specifications is hereby revised for this project to include the following: 

 

DESCRIPTION 

 

This work consists of providing Public Information Services throughout the duration of the project. 

Anticipated communications issues on this project include: 

 

(1) Pre-construction notification 

(2) Construction duration notification throughout the length of project 

(3) Advanced notification for any lane closures or traffic disruptions 

 

CONSTRUCTION REQUIREMENTS 

 

The Boulder County Public Works Department Public Information Officer (PIO) will coordinate public 

information regarding the project and provide timely updates regarding construction to the public through a 

variety of established channels. 

 

(a) Public Information Manager (PIM). The contractor shall designate a PIM with whom the PIO can 

confer with as needed to ensure that all pertinent construction-related information is conveyed to the 

public. Within 10 days following the date of the Notice to Proceed, the Contractor shall submit the 

name, contact information, and the Backup to the Engineer, and county PIO. The contractor-

designated representative may maintain a direct line of contact with the PIO to assist with answering 

questions from the public. The county PIO will also conduct any media related activities that may 

arise over the course of the project. All media inquiries will be directed to the county PIO for follow 

up. The PIM may be called upon to assist with media related requests for information and photo or 

video content. 

 

(b) Activities of the PIM. From the Notice to Proceed through the Final Acceptance of the project, the 

PIM shall be responsible for the following:  

 

(1) Signing. It shall be the contractor’s responsibility to maintain adequate signage throughout the 

construction site. The Contractor shall erect construction traffic signs with the dates the 

Contractor expects to initiate and complete construction. The signs shall conform to the 

requirements of Section 630 and shall be erected at least one week prior to the beginning of 

construction. These signs shall be updated if the project schedule changes, at no cost to the 

project. 

 

(2) Variable Message Sign Panel. The contractor should confer with the County PIO and the 

Engineering on any messages that will appear on static or variable messaging boards. A total of 

three (3) portable message sign panels shall be placed seven (7) calendar days in advance of 

work. Locations will be approved by the Engineer. 
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(3) Resident/Property Owner Communications. It will also be up to the contractor to maintain 

communications with area residents/property owners who will be directly impacted by daily 

construction activities. The contractor can do this as they so choose (door hangers, site visits, 

etc.) but they are to inform any resident at least 48-hours prior to work being conducted in front 

of a property so that they understand the impacts of the work and how they can access their 

home while work is taking place in their area. The contractor is also responsible for informing 

impacted property owners and residents of any utility service interruptions (i.e., water, power, 

cable, phone, internet). 

 

(4) Emergency Vehicles. Access for emergency vehicles must always be provided. Coordination 

with emergency service providers is the responsibility of the contractor. The contractor must 

inform local emergency service providers (Sheriff, Fire Protection District, ambulance services) 

of any work that may impact their ability to respond to an emergency in the area of the 

construction project prior to completing the work. 

 

(5) Other Services. The Contractor must also coordinate with the United States Postal Service 

(USPS) and trash haulers if construction-related activities will interfere with their ability to 

complete their duties. 

 

(6) School Routes. Impacts to local school bus routes must also be coordinated by the contractor 

and the affected school district. The same can be said for impacts to Regional Transportation 

District Route (RTD) that are impacted by construction. 

 

The Contractor shall submit weekly lane closure reports to the Engineer and the PIO. 

 

(7) Public Information Services Contact Sheet Owners 

 

Boulder County Public Works 

Dan DeLange 

Phone: 303-413-7039 

Email: ddelange@bouldercounty.org  

 

Public Information Officer (PIO) 

Andrew Barth 

Phone: 303-441-1032 Fax: 303-441-4594  

Email: abarth@bouldercounty.org 

 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

 

Public Information Services will not be measured and paid for separately but be included with the items in 

under Section 630 Construction Zone Traffic Control. 
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Revision of Section 630 

Construction Zone Traffic Control 

 

Section 630 of the Standard Specifications is hereby revised for this project as follows: 

 
Subsection 630.09 shall be revised for this project to include the following: 

. 

Portable message sign panels shall be placed at the locations shown in the plan or otherwise approved by Boulder 

County. The signs shall be posted seven calendar days in advance of and throughout construction activities. The 

Contractor shall also meet the requirements set forth in Standard Special Revision of 626 for Public Information 

Services in regards to the portable message sign panels.  

 

Employee vehicle parking is prohibited where it conflicts with safety, access or flow of traffic. 

The Contractor is responsible for obtaining, coordinating and maintaining acceptable 

parking and staging areas for the duration of the construction activities. This is considered 

incidental to the work and payment is included in the Mobilization work item.  
 

Full-compliance pavement markings by means of temporary or final markings shall be in place at the end of the 

day following placement of the upper asphalt lift both for detour pavement and permanent pavement. 

 

All costs incidental to the foregoing requirements shall be included in the original contract prices for the project. 

 
Subsection 630.11 shall include the following: 

 

The Contractor’s Superintendent and Traffic Control Supervisor (TCS) shall always be equipped with a 

mobile telephone unit that has a local number for contact with one another, the Engineer, and emergency 

response dispatchers when emergency services are required. The TCS shall make immediate contact with 

emergency personnel as required to assist accident victims, expedite the removal of broken-down vehicles, 

and maintain the smooth flow of traffic. This shall not be paid for separately but shall be included in the work 

items under Section 630. 

 

The Contractor shall supply a 5-watt, FM band hand-held radio, capable of transmitting and receiving on three 

frequencies throughout the limits as required for traffic and safety control, to the Project Engineer, Assistant 

Project Engineer, Head Tester, Traffic Control Supervisor, each flagger, and other personnel as required.  The 

radios shall be equipped with battery chargers and rechargeable batteries.  The radios shall be supplied seven 

days prior to the commencement of work. This shall not be paid for separately but shall be included in the 

work items under Section 630. 
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Subsection 630.14 shall include the following: 

 

All flagging personnel used on the project shall be certified for traffic control operations. 
 

Subsection 630.18 shall include the following: 
 

All labor, equipment, materials, and incidentals required for pedestrian, bicycle traffic and 

vehicle traffic control and maintenance, including construction signing, channelizing 

devices, barricades etc., where there is not a specific pay item shall be incidental to the 

project. 
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FORCE ACCOUNT ITEMS 
 

DESCRIPTION 

 

This special provision contains the estimate for force account items included in the Contract. The estimated amounts 

will be added to the total bid to determine the amount of the performance and payment bonds. Force Account work 

shall be performed as directed/approved by the Engineer. 

 

BASIS OF PAYMENT 

 

Payment will be made in accordance with subsection 109.04. Payment will constitute full compensation for all work 

necessary to complete the item. 

 

Force Account Item Unit Quantity Amount 

F/A Minor Contract Revisions F.A. 1 $ 44,700 

F/A Erosion Control F.A. 1 $ 5,000 

 

F/A Minor Contract Revisions – Consists of minor work authorized and approved by the Engineer, which is not 

included in the contract drawings or specifications and is necessary to accomplish the scope of this contract. 

F/A Erosion Control – This work consists of Stormwater BMPs authorized and approved by the Engineer. This Force 

Account is to pay for all necessary work and materials for erosion control items not identified in the plans and at the 

Engineer’s direction. Payment will be made based on time and materials used to perform the work. All items shall be 

pre-approved by the Engineer prior to installation or they will be at no cost to the project.  
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Traffic Control Plan – General 
 

The key elements of the Contractor's method of handling traffic (MHT) are outlined in subsection 630.10(a). 

 

The components of the TCP for this project are included in the following: 

 

1) Subsection 104.04 and Section 630 of the standard specifications. 

2) Standard Plan S-630-1, Traffic Controls for Highway Construction, and Standard Plan S-630-2, Barricades, 

Drums, Concrete Barriers (Temp),  

3) Schedule of Construction Traffic Control Devices, 

4) Project’s Lane Closure Plan 

5) Accommodation for Cyclists 

6) Construction Plans, and 

7) Manual of Traffic Control Devices (MUTCD) 

 

Advanced signing shall be placed at all approach roadways.  

 

The Contractor shall submit to the County Traffic Engineer a method of handling vehicular and cyclist traffic for 

approval at least one week prior to each construction phase, prior to changes in traffic control, and prior to any 

construction. 

 

The Contractor shall notify the County a minimum of 48 hours prior to any traffic restrictions. The Contractor shall 

submit traffic control plans to the County, and other impacted jurisdictions for approval prior to any lane closures and 

restrictions. The traffic control plans shall show the Contractor’s method of handling traffic along with the locations of 

traffic control devices and the requirements for flagging. Access to local residents and properties will be maintained at 

all times. 

 

Unless otherwise approved by the Engineer, the Contractor’s equipment shall follow normal and legal traffic 

movements. The Contractor’s ingress and egress of the work area shall be accomplished with as little disruption to 

traffic as possible. Traffic control devices shall be removed by picking up the devices in a reverse sequence to that used 

for installation. This may require moving backwards through the work zone. When located behind barrier or at other 

locations shown on approved traffic control plans, equipment may operate in a direction opposite to adjacent traffic. 
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Flagging Operations shall be performed during lane closures. There shall be a maximum 15-minute delay to traffic 

during these operations. 

 

If any of these traffic control limitations are not met on any one day, the Engineer may apply a disincentive of 

$1000/day. 

 

Special Traffic Control Plan requirements for this project are as follows: 

 

The Contractor shall always maintain travel access for all users across the bridge during construction. The 

Contractor may temporarily close portions of CR80 Longmont Dam Road during construction with adequate 

traffic control items per CDOT S-630-1.  

 

The Contractor will develop an access control plan in coordination with adjacent property owners and submit it in 

conjunction with the traffic control plan to the Engineer for approval prior to the start of any work. The contractor 

shall maintain access to all adjacent property owner's property unless approved explicitly by Boulder County. 

 

The Contractor and the subcontractors shall equip their construction vehicles with flashing amber lights or as 

directed by the Engineer. 

 

During the construction of this project, traffic shall use the present traveled roadway unless identified on the plans 

or approved by the Engineer. 

 

The Contractor shall not have construction equipment or materials in the lanes open to traffic at any time, unless 

approved by the Engineer. 

 

At least one week prior to starting construction, the Contractor shall notify the Engineer of the date the Contractor 

intends to start construction. 

 

All costs incidental to the foregoing requirements including installation, maintenance and removal of all required 

traffic control items, shall be included in the original contract prices for the project. 
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Utilities 
 

There are no known utilities within the limits of this project: 

 

UTILITY OWNER / ADDRESS CONTACT / EMAIL PHONE / FAX 

   

None   

   

   

 

The work described in the contract documents, including the plans and specifications, requires coordination and 

scheduling between the Contractor and the utility companies in accordance with subsection 105.11 in conducting their 

respective operations as necessary to complete the utility work with minimum delay to the project. Utility relocation 

work may not have been completed prior to the contractor beginning construction activities. The County will work to 

encourage utilities to move their facilities before construction commences but cannot provide any assurance that utility 

work will have been completed prior to start of construction. 

 

Subsurface Utility Engineering investigation, including desktop records research, was performed by SEH, Inc. No 

utilities were identified at this site at the time of investigation. 

 

THE WORK LISTED BELOW SHALL BE PERFORMED BY THE CONTRACTOR: 

 

The work listed below shall be performed by the Contractor in accordance with the plans and specifications, and as 

directed by the Engineer.  

 

The Contractor shall perform basic due diligence to investigate for potential utilities that may conflict with 

construction. This may include visual observations, utility owner correspondence and records research. If utilities are 

undercovered. The Contractor shall keep each utility company advised of any work being done to its facility, so that 

the utility company can coordinate its inspections for final acceptance of the work with the Engineer. The Contractor 

shall provide written notice to each utility owner, with a copy to the Engineer, immediately prior to each utility work 

element expected to be coordinated with construction.  

 

THE WORK LISTED BELOW WILL BE PERFORMED BY THE UTILITY OWNERS OR THEIR AGENTS: 

 

None – No utilities anticipated. 
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GENERAL: 

 

The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavation or grading 

is planned in the area of underground utility facilities. The Contractor shall notify all affected utilities at least two (2) 

business days, not including the day of notification, prior to commencing such operations. The Contractor shall contact 

the Utility Notification Center of Colorado (UNCC) at (8-1-1) or 1-800-922-1987 to have locations of UNCC 

registered lines marked by member companies. All other underground facilities shall be located by contacting the 

respective company. Utility service laterals shall also be located prior to beginning excavating or grading. 

 

The location of utility facilities as shown on the plan and profile sheets, and herein described, were obtained from the 

best available information. It is Contractor’s responsibility to verify such information and to locate, preserve, and 

coordinate the relocation (if required) of all existing utilities, whether shown in the contract documents or not. If utility 

conflicts, beyond those described in the contract documents, are encountered by Contractor during construction, 

Contractor shall file prompt, sufficient notice to the owner of the utility so that it may make the necessary adjustments, 

as well as the Engineer.  

 

Unless otherwise noted in the contract documents, Contractor may relocate or adjust the utility lines or service 

connections for its convenience with the permission of the owner of the utility and the Engineer, at no increase in 

contract price or contract time.  

 

At all times, Contractor shall take reasonable steps to protect the utilities and prevent service disruption. Whenever 

Contractor damages a utility or causes any interruption to any utility service, Contractor shall promptly notify the 

Engineer, the affected utility owner, and the appropriate governmental authorities. Contractor shall cooperate with the 

affected utility owner and the appropriate governmental authorities in the restoration of service. If the damage is to a 

utility that is known or should have been discovered before damage occurred, Contractor shall be responsible for all 

costs associated with its repair and restoration of service, at no increase in contract price or contract time.  

 

Prior to excavating or performing any earthwork operations, the Contractor shall positively locate all potential conflicts 

with existing underground utilities and proposed construction, as determined by the Contractor according to proposed 

methods and schedule of construction. The Contractor shall propose modifications to construction plans to avoid 

existing underground facilities as needed, and as approved by the Engineer. 

 

The Contractor shall provide traffic control and survey for any utility work expected to be coordinated with 

construction, as directed by the Engineer. 
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All costs incidental to the foregoing requirements will not be paid for separately but shall be included in the work. 

 

Coordination with utility owners includes, but is not limited to, the Contractor staking construction features, providing 

and periodically updating an accurate construction schedule which includes all utility work elements, providing written 

notification of upcoming required utility work elements as the construction schedule indicates, allowing the expected 

number of working days for utilities to complete necessary relocation work, conducting necessary utility coordination 

meetings, and all other necessary accommodations as required for the project to continue per the schedule. Surveying 

or staking of utility relocations to be performed by the utility owner shall be the responsibility of the utility owner.  

 

The County will cooperate with the Contractor and the utility owner for the relocation of utilities, but cannot guarantee 

utilities will be relocated in a timely manner. Contractor acknowledges that utilities may not be relocated prior to 

commencement of construction and has considered this uncertainty in preparation of its bid/proposal.  

 

In the event of delayed utility relocations caused by utility owners, Contractor shall use best efforts to mitigate the 

resulting impacts on the project schedule and costs. Best efforts to mitigate shall include evaluating and proposing 

alternative methods of work sequencing or construction methods in order to continue the work; Contractor is prohibited 

from implementing any alternative methods without prior approval of the Engineer and County.  

 

Contractor hereby holds the County harmless against all risks arising from acts or omissions of utility owners that 

damage the work or generate delays, disruptions, or additional cost to Contractor in performance of the work. Subject 

to subsection 108.08, contract time may be extended on account of acts and omissions of utility owners that delay the 

work without fault of the Contractor. 
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GENERAL NOTES

2.)

1.)

EROSION AND STORMWATER NOTES

THE PROJECT ONCE 70% OF THE PRE-EXISTING VEGETATION HAS BEEN RE-ESTABLISHED.

IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO MAINTAIN EXISTING BMP'S AND ENSURE THEIR COMPLETE REMOVAL FROM

LANDSCAPING.  EROSION CONTROL MEASURES SHALL BE PLACED CONTINUALLY AS DRAINAGE FEATURES ARE BEING CONSTRUCTED. 

GOOD REPAIR BY THE CONTRACTOR, UNTIL SUCH TIME AS THE ENTIRE DISTURBED AREAS ARE STABILIZED WITH HARD SURFACE OR

OR OFF SITE, PRIOR TO ANY OTHER GROUND DISTURBING ACTIVITY. ALL EROSION CONTROL MEASURES SHALL BE MAINTAINED IN

ALL EROSION CONTROL MEASURES SHALL BE INSTALLED AT THE LIMITS OF CONSTRUCTION AND AT AREAS WITH DISTURBED SOIL, ON

THIS SHALL INCLUDE REMOVAL OF ANY DEBRIS CAUSED BY FLOODING. 

TO FLOODING, REGARDLESS OF THE SOURCE OF WATER SHALL BE PROMPTLY DEWATERED AND RESTORED AT NO COST TO THE OWNER.

THE CONTRACTOR SHALL PROTECT ALL WORK AREAS AND FACILITIES FROM WATER AT ALL TIMES.  AREA AND FACILITIES SUBJECTED

INCLUDED WITHIN THE DEWATERING PAY ITEM.  A DETAILED DEWATERING PLAN SHALL BE SUBMITTED TO THE ENGINEER FOR REVIEW.

STATES.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN THIS PERMIT. ALL COSTS ASSOCIATED WITH DEWATERING SHALL BE

BE REQUIRED IN ORDER TO COMPLETE THE WORK AND WATER WILL BE DISCHARGED INTO A CHANNEL OR WATERS OF THE UNITED

A STATE CONSTRUCTION DEWATERING WASTEWATER DISCHARGE PERMIT IS REQUIRED ON THIS PROJECT SINCE DEWATERING WILL

https://www.bouldercounty.org/transportation/permits/stormwater-quality-permit/

COUNTY PUBLIC WORKS DEPARTMENT WEBSITE. THE BOULDER COUNTY STORMWATER QUALITY PERMIT CAN BE ACQUIRED VIA:

WATERWAYS AND PROJECTS, REFER TO THE GUIDANCE FOR SMALL CONSTRUCTION PROJECTS AVAILABLE ON THE BOULDER

HORIZONTAL FEET OF A PERMANENT PERENNIAL STREAM OR A MAIN IRRIGATION DITCH. FOR MORE INFORMATION ON QUALIFYING

A BOULDER COUNTY STORMWATER QUALITY PERMIT (SWQP) IS REQUIRED FOR THIS PROJECT BECAUSE IT IS WITHIN 100

5.)

4.)

3.)

2.)

1.)

25.)

24.)

23.)

22.)

21.)

20.)

190.)

2

GENERAL NOTES

OTHER ACTIVITY THAT WOULD ALTER EXISTING CONDITIONS.

CONSTRUCTION ACTIVITIES SHALL ALSO INCLUDE VEHICLE AND EQUIPMENT PARKING, DISPOSAL OF LITTER, AND ANY

DISTURBANCE BEYOND THOSE LIMITS SHALL BE RESTORED TO ORIGINAL CONDITION AT THE CONTRACTOR'S EXPENSE.

CONTRACTOR SHALL LIMIT CONSTRUCTION ACTIVITIES TO THOSE AREAS WITHIN THE LIMITS OF DISTURBANCE. ANY

CONSTRUCTION INSPECTION AND MATERIAL TESTING WILL BE PROVIDED BY BOULDER COUNTY.

CONTRACTOR'S EXPENSE.

AREA. DAMAGED VEGETATION UNDESIGNATED FOR REMOVAL, SHALL BE REPLACED WITH SIMILAR ITEMS AT THE

CONTRACTOR SHALL PROTECT EXISTING VEGETATION NOT DESIGNATED FOR REMOVAL, INSIDE AND OUTSIDE THE PROJECT

EXPENSE, IN ACCORDANCE WITH CDOT SPECIFICATIONS, SECTION 629, SURVEY MONUMENTATION. 

ANY MONUMENTS DISTURBED BY THE CONSTRUCTION OPERATIONS SHALL BE RESET BY THE CONTRACTOR AT HIS

CONTRACTOR SHALL PROTECT ALL SURVEY AND RIGHT-OF-WAY MONUMENTATION DURING CONSTRUCTION OPERATIONS.

BE COORDINATED WITH BOULDER COUNTY.

LOCATION OF STAGING AREAS, EQUIPMENT AND MATERIAL STORAGE ARE THE CONTRACTOR'S RESPONSIBILITY, AND MUST

RESTRICTIONS FOR COLORADO RAPTORS" GUIDELINES AVAILABLE AT COLORADO PARKS AND WILDLIFE DISTRICT OFFICES.

BIOLOGIST AND/OR REFER TO THE COLORADO PARKS AND WILDLIFE'S "RECOMMENDED BUFFER ZONES AND SEASONAL

FOR BIRDS OF PREY THAT COULD POTENTIALLY NEST NEAR THE PROJECT SITE, PLEASE CONTACT THE BOULDER COUNTY

MAINTAIN VEGETATION HEIGHT OF SIX (6) INCHES OR LESS MAY POSTPONE PROJECT CONSTRUCTION.

TRIMMING, SHALL BE IMPLEMENTED TO ASSURE VEGETATION DOES NOT GROW MORE THAN SIX (6) INCHES. FAILURE TO

APRIL 1.  ONCE VEGETATION HAS BEEN REMOVED AND/OR TRIMMED, APPROPRIATE MEASURES, I.E. REPEATED MOWING/

AUGUST 31, VEGETATION SHALL BE REMOVED AND/OR TRIMMED TO A HEIGHT OF SIX (6) INCHES OR LESS PRIOR TO

BIRDS BEGIN TO NEST OR AFTER THE YOUNG HAVE FLEDGED. IF WORK ACTIVITIES ARE PLANNED BETWEEN APRIL 1 AND

CLEARING AND GRUBBING OF VEGETATION THAT MAY DISTURB GROUND NESTING BIRDS SHALL BE COMPLETED BEFORE

AUGUST 31 AND BEFORE APRIL 1.

SURVEY REQUIREMENT, IT IS RECOMMENDED THAT ALL VEGETATION THAT NEEDS TO BE REMOVED, BE REMOVED AFTER

IS FOUND, NO WORK MAY BE DONE WITHIN 50' OF THE NEST(S) UNTIL THE NESTS(S) BECOMES INACTIVE.  TO AVOID THE

NESTS PRIOR TO ANY WORK ON OR UNDER THE BRIDGE OR ANY REMOVAL OF TREES OR SHRUBS.  IF AN ACTIVE NEST(S)

SURVEY CONDUCTED BY BOULDER COUNTY OR OTHERS SHALL BE COMPLETED TO VERIFY THE ABSENCE OF ANY ACTIVE

CONTRACTOR SHALL COMPLY WITH THE MIGRATORY BIRD TREATY ACT OF 1918.  BETWEEN APRIL 1 AND AUGUST 31 A

COUNTY STORMWATER QUALITY PERMIT.

CONTRACTOR IS RESPONSIBLE FOR ACQUIRING A DEMOLITION AND/OR DEWATER PERMIT FROM CDPHE AND A BOULDER

UNUSABLE MATERIALS.

COST TO THE PROJECT.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN A DISPOSAL SITE FOR ALL

WASTE MATERIALS GENERATED BY THE CONTRACTOR SHALL BE DISPOSED OF BY THE CONTRACTOR AT NO ADDITIONAL

BUT WILL BE CONSIDERED A SUBSIDIARY OBLIGATION OF THE CONTRACTOR UNDER OTHER CONTRACT ITEMS.

THE CONTRACTOR SHALL MAINTAIN DRAINAGE DURING CONSTRUCTION.  THIS WORK WILL NOT BE PAID FOR SEPARATELY,

AND REMOVED BY THE CONTRACTOR. 

TRAFFIC CONTROL SIGNING, BARRICADES AND CONSTRUCTION SIGNING SHALL BE FURNISHED, INSTALLED, MAINTAINED

BY THE CONTRACTOR.

EMBANKMENT, SITE GRADING AND CHANNEL SHAPING.  SEED AND MULCH SHALL BE FURNISHED AND PLACED 

SEEDING AND MULCHING WILL BE REQUIRED FOR ALL DISTURBED AREAS NOT SURFACED, INCLUDING ROADWAY 

CONTRACTOR SHALL KEEP EQUIPMENT AND MATERIALS WITHIN THESE ESTABLISHED LIMITS.

CONTRACTOR TO OBTAIN PERMITTING AND NPDES CONFORMANCE AT NO ADDITIONAL COST TO THE PROJECT.  THE

EXCEEDING THESE WORK LIMITS THAT RESULTS IN DISTURBANCE GREATER THAN 1 ACRE WILL REQUIRE THE

THE CONTRACTOR SHALL WORK WITHIN THE LIMITS INDICATED IN THE PLANS AND AS DIRECTED BY THE ENGINEER.

SPECIAL PROVISION, REVISION OF SECTION 203, 206, 304 AND 603 - COMPACTION.

COMPACTION OF SOILS, AGGREGATE BASES, AND STRUCTURE BACKFILL SHALL BE DETERMINED BY CDOT STANDARD

OF THE DESIGN PROFESSIONAL, CDOT, OR BOULDER COUNTY.

WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING LIABILITY ARISING FROM THE SOLE NEGLIGENCE

PROFESSIONAL AND BOULDER COUNTY HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION

WORKING HOURS, AND CONSTRUCTION CONTRACTOR FURTHER AGREES TO DEFEND, INDEMNIFY AND HOLD THE DESIGN

PROPERTY; THAT THIS REQUIREMENT SHALL BE MADE TO APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL

CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THE PROJECT INCLUDING SAFETY OF ALL PERSONS AND

CONSTRUCTION CONTRACTOR WILL BE REQUIRED TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE

CONSTRUCTION CONTRACTOR AGREES THAT IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES,

PLANS M&S STANDARDS, AND BOULDER COUNTY MULTIMODAL TRANSPORTATION STANDARDS SHALL APPLY.

TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 2021 AND THE CURRENT STANDARD

EXCEPT WHERE OTHERWISE PROVIDED FOR IN THESE PLANS AND SPECIFICATIONS, THE COLORADO DEPARTMENT OF

17.)

16.)

15.)

14.)

13.)

12.)

11.)

10.)

9.)

8.)

7.)

6.)

5.)

4.)

3.)

2.)

1.)

TRAFFIC CONTROL NOTES

https://www.bouldercounty.org/environment/trash/hauler-license/.

MATERIALS) IN UNINCORPORATED BOULDER COUNTY. SEE LINK OR ADDITIONAL INFORMATION:

DISCARDED MATERIALS (GARBAGE, RECYCLABLES OR COMPOSTABLES, CONSTRUCTION AND DEMOLITION WASTE, OR LANDSCAPING

DEPOSITED. THIS APPLIES TO THE PRIME CONTRACTOR AS WELL AS ANY SUBCONTRACTORS THAT COLLECT, TRANSPORT OR DISPOSE OF

A BOULDER COUNTY HAULER LICENSE IS REQUIRED FOR HAULING OF MATERIAL OFF SITE, REGARDLESS OF WHERE THE MATERIAL IS

TO THE PROJECT UNLESS SPECIFIED IN THE PLANS.

ALL EXCESS MATERIAL GENERATED WITHIN THE PROJECT LIMITS SHALL BE REMOVED FROM THE PROJECT SITE AT NO ADDITIONAL COST

DONE IN ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL ENVIRONMENTAL REGULATIONS AND POLICIES, AND ALL PROJECT PERMITS. 

DISPOSAL OF EXCESS MATERIAL OFF-SITE OR THE IMPORTING OF MATERIALS ON-SITE, REGARDLESS OF PROPERTY OWNERSHIP, MUST BE

WHICH EXISTED BEFORE CONSTRUCTION, OR TO THE GRADES AND CONDITION REQUIRED IN THESE PLANS AS APPROVED BY BOULDER COUNTY.

UPON COMPLETION OF CONSTRUCTION, THE SITE SHALL BE CLEANED AND RESTORED TO A CONDITION EQUAL TO OR BETTER THAN, THAT

PROGRESSES.  PREPARATION OF AS-BUILT PLANS WILL NOT BE PAID FOR SEPARATELY.

CONSTRUCTION SITE, AND AVAILABLE TO THE BOULDER COUNTY INSPECTOR AT ALL TIMES.  THESE UPDATES SHALL BE DONE AS WORK

THE CONTRACTOR SHALL BE RESPONSIBLE FOR RECORDING AS-BUILT INFORMATION ON A SET OF RECORD DRAWINGS KEPT ON THE

SHORING, TRAFFIC CONTROL AND SECURITY.  REFER TO OSHA PUBLICATION 2226, EXCAVATING AND TRENCHING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ASPECTS OF SAFETY INCLUDING, BUT NOT LIMITED TO, EXCAVATION, TRENCHING,

OUTSIDE OF THE PROJECT'S LIMITS, UNLESS OTHERWISE APPROVED BY THE ENGINEER. 

UNLESS OTHERWISE SPECIFIED, REMOVAL ITEMS SHALL BECOME THE PROPERTY OF THE CONTRACTOR. REMOVALS SHALL BE DISPOSED OF

TEMPORARY DELAYS SHALL NOT EXCEED 15 MINUTES IN DURATION.

DELIVERIES, ETC. AT ALL TIMES.  SINGLE LANE ACCESS ACROSS THE BRIDGE SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.

CONTRACTOR SHALL PROVIDE SAFE, LOCAL ACCESS FOR ALL ADJACENT PROPERTY OWNERS, EMERGENCY SERVICES, SCHOOL BUSES,

REVIEW OF TRAFFIC CONTROL PLAN SHALL BE 48 HOURS MINIMUM.

AND PEDESTRIANS, HAS NOT BEEN SUBMITTED AND APPROVED BY THE BOULDER COUNTY ENGINEER OR TRAFFIC ENGINEER.  COUNTY

THE CONTRACTOR IS PROHIBITED FROM STARTING WORK AT ANY LOCATION IF A TRAFFIC CONTROL PLAN, INCLUDING BICYCLES

CONTROL DEVICES AND PERSONNEL PER SPECIAL PROVISIONS, SECTION 630 OF THE STANDARD SPECIFICATIONS AND THE MUTCD.

CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING, INSTALLING, AND MAINTAINING THE REQUIRED CONSTRUCTION ZONE TRAFFIC

ENGINEERING DIVISION
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6.)

5.)

4.)

3.)

2.)

1.)

BEST MANAGEMENT PRACTICES

WASTE MANAGEMENT

CONSTRUCTION ACTIVITIES.  

AREA SUFFICIENT TO ACCOMMODATE THE CONSTRUCTION CREW AND ALL OTHER AUTHORIZED PERSONS TO BE ONSITE DURING

THE CONTRACTOR/PERMITTEE SHALL PROVIDE A PORTABLE TOILET AND ASSOCIATED MAINTENANCE SCHEDULE FOR THE CONSTRUCTION

UNLESS SPECIFIED OTHERWISE.

THE CONTRACTOR/PERMITTEE SHALL NOT BURN, BURY, OR OTHERWISE DISCHARGE CONSTRUCTION OR DEMOLITION WASTE ON THE SITE

2.)

1.)

HAZARDOUS MATERIALS

OTHER SYSTEM TO CONTAIN SPILLED FUEL.   

WATER, AND GROUND WATER. THE CONTRACTOR/PERMITTEE SHALL USE CONTAINMENT BERMS AND AN IMPERMEABLE BASE COURSE OR

C.) THE CONTRACTOR/PERMITTEE SHALL PREVENT HANDLING AND FUELING OPERATIONS FROM CONTAMINATING THE GROUND, SURFACE

EXTERNAL GREASE, OIL, AND MUD.   

OTHER BODIES OF WATER. THE CONTRACTOR/PERMITTEE SHALL ENSURE EQUIPMENT THAT ENTERS THE WATER IS FREE FROM

B.) THE CONTRACTOR/PERMITTEE SHALL REFUEL AND SERVICE EQUIPMENT AWAY FROM FLOODPLAINS OF RIVERS, STREAMS AND

A.) THE CONTRACTOR/PERMITTEE SHALL EMPLOY PERSONS QUALIFIED TO HANDLE CONSTRUCTION EQUIPMENT FUELS AND LUBRICANTS.

HANDLING OF CONSTRUCTION FUELS AND LUBRICANTS:

NOTIFY THE ENGINEER.

THE CONTRACTOR/PERMITTEE SHALL IMMEDIATELY REPORT SPILLS TO THE PROPER REGULATORY AUTHORITY AND SHALL IMMEDIATELY

PROPERTY RESTORED TO ITS PRE--SPILL STATE IN ACCORDANCE WITH REGULATORY REQUIREMENTS.

REQUIREMENTS. SPILLED HAZARDOUS MATERIALS, INCLUDING HAZARDOUS LIQUID WASTES, SHALL BE REMOVED FROM THE SITE AND THE

THE CONTRACTOR/PERMITTEE SHALL TRANSPORT, USE, AND STORE HAZARDOUS MATERIALS IN ACCORDANCE WITH ALL REGULATORY

3.)

2.)

1.)

GENERAL CARE OF WATER

11.)

10.)

9.)

8.)

7.)

6.)

5.)

4.)

3.)

2.)

1.)

6.)

5.)

4.)

3.)

2.)

1.)

HEAVY EQUIPMENT OPERATIONS AND MAINTENANCE

TO CONTAIN POTENTIAL SPILLS.  

FUELING, OILING, OR MAINTENANCE OF EQUIPMENT SHALL BE PERFORMED IN DESIGNATED UPLAND LOCATIONS, WITH ADEQUATE BMPS

OF EQUIPMENT OPERATING WITH CERTIFIED NON--TOXIC, BIODEGRADABLE HYDRAULIC FLUIDS TO THE ENGINEER PRIOR TO USE. ALL

FLUIDS SHALL BE UTILIZED FOR ALL EQUIPMENT OPERATING IN SURFACE WATERS. THE CONTRACTOR/PERMITTEE SHALL SUBMIT A LIST

EQUIPMENT OPERATING WITHIN OR ADJACENT TO ANY SURFACE WATERS SHALL BE FREE OF FLUID LEAKS. BIODEGRADABLE HYDRAULIC

WHIRLING DISEASE, ZEBRA MUSSELS, AND OTHER AQUATIC HITCHHIKERS.   

DECONTAMINATION PRACTICES SHOULD BE EMPLOYED TO MINIMIZE THE SPREAD OF DIDYMOSPHENIA, NEW ZEALAND MUD SNAILS,

DELIVERY TO THE PROJECT AREA. IF EQUIPMENT WAS USED IN ANOTHER WET AREA WITHIN 10 DAYS OF INITIATING WORK,

TO MINIMIZE THE SPREAD OF INVASIVE SPECIES, ALL EQUIPMENT SHALL BE POWER-WASHED AND FREE OF WEEDS PRIOR TO ITS

LUBRICANT LEAKS, AND INVASIVE AQUATIC SPECIES.   

EQUIPMENT OPERATED BELOW THE ORDINARY HIGH WATER MARK OF THE RIVER CHANNEL, MUST BE INSPECTED AND CLEAN OF FUEL,

3.)

2.)

1.)

UTILITY NOTES

3

GENERAL NOTES

THE OWNER'S REPRESENTATIVE OR ENGINEER IMMEDIATELY.

SPILLED INTO ANY SURFACE WATERS DURING THE COURSE OF CONSTRUCTION ACTIVITIES, THE CONTRACTOR/PERMITTEE MUST NOTIFY

THE CONTRACTOR/PERMITTEE MUST MAINTAIN A SPILL KIT ON SITE WHEN WORKING AROUND SURFACE WATERS. IF POLLUTANTS ARE

FORMS, SPILLS, SLOP, AND ALL OTHER UNUSED CONCRETE THAT ENDS UP ON THE GROUND. 

FROM THE PROJECT SITE, AND DISPOSED OF PROPERLY. WASTED CONCRETE ALSO INCLUDES EXCESS CONCRETE REMOVED FROM

CONCRETE, CEMENTIOUS GROUT, AND FLOW-FILL WASTED IN DESIGNATED DEWATERING AREAS SHALL BE COLLECTED, REMOVED

BE RECORDED ON THE SWMP SITE MAP. 

ALL INLETS AND CULVERTS SHALL BE PROTECTED DURING ONSITE CONSTRUCTION ACTIVITIES. INLET PROTECTION LOCATIONS SHALL

BY THE ENGINEER. VEHICLE TRACKING CONTROL LOCATIONS SHALL BE RECORDED ON THE SWMP SITE MAP. 

SEDIMENT EXITING THE PROJECT SITE ONTO PAVED PUBLIC ROADS. ACCESS SHALL BE PROVIDED ONLY AT LOCATIONS APPROVED

VEHICLE TRACKING CONTROLS SHALL BE USED AT ALL VEHICLE AND EQUIPMENT ACCESS POINTS TO THE SITE TO PREVENT

WITHIN 30 DAYS AFTER THE DATE OF WARRANTY PERFORMANCE OF THE WORK OR IN ACCORDANCE WITH BMPS.

LAND. UNLESS OTHERWISE SPECIFIED IN THE CONTRACT DOCUMENTS, OR OTHERWISE REQUESTED, REMOVE PERIMETER CONTROLS

SILT FENCE OR AN EQUIVALENT SHALL BE PLACED AS PERIMETER CONTROL ON ALL CONSTRUCTION ACTIVITIES THAT OCCUR ON

NECESSARY TO PREVENT THEIR FAILURE.

CONTRACTOR/PERMITTEE SHALL PERIODICALLY INSPECT ALL INSTALLED BMPS, PROVIDE MAINTENANCE, AND MAKE REPAIRS AS

CLEAN WATER CRITERIA.   

PERMITTEE SHALL IMMEDIATELY NOTIFY THE ENGINEER AND UNDERTAKE MITIGATION ACTIONS NECESSARY TO COMPLY WITH THE SPECIFIED

IN THE EVENT OF UNSCHEDULED CONSTRUCTION ACTIVITY THAT RESULTS IN A VISUALLY CONSPICUOUS PLUME OF SEDIMENT, CONTRACTOR/

DISCRETION.   

SHUTDOWNS FOR SILTY OR TURBID WATER MAY BE SPECIFIED BY THE ENGINEER OR THE OWNER'S REPRESENTATIVE, AT THEIR

PERMITTEES SHOULD PROMPTLY HALT OPERATIONS TO ALLOW WATERS TO CLEAR PRIOR TO RESUMING OPERATIONS. FURTHERMORE,

TURBIDITY IS EXPECTED DURING PLACEMENT AND REMOVAL OF WATER CONTROL. IF WATERS BECOME NOTICEABLY TURBID, CONTRACTOR/

TIMES OF EXCESS TURBIDITY IN ORDER TO ALLOW THE WATER TO CLEAR PRIOR TO RE-COMMENCEMENT OF IN-STREAM WORK.   

THE CONTRACTOR/PERMITTEE SHALL MONITOR WATER TURBIDITY DURING CONSTRUCTION ACTIVITIES AND SHALL SHUT DOWN WORKS AT

PERMITTEE SHALL DISPOSE OF SEDIMENTS IN A SUITABLE OFF-SITE WASTE DISPOSAL FACILITY.   

COLLECTED WITHIN ACTIVE CONSTRUCTION AREAS PRIOR TO ALLOWING IT TO ENTER OR RETURN INTO THE WATERCOURSE. CONTRACTOR/

THE CONTRACTOR/PERMITTEE SHALL PROVIDE AND MAINTAIN SEDIMENT PONDS OR OTHER MEANS, REMOVE SEDIMENT FROM WATERS

HEATING SYSTEMS TO ENSURE THAT DEWATERING SYSTEMS OPERATE CONTINUOUSLY AND DO NOT BECOME FROZEN DURING COLD WEATHER.   

PROTECTIVE WORKS SHALL BE DESIGNED BY THE CONTRACTOR/PERMITTEE AS NECESSARY TO INCLUDE ENCLOSURES, INSULATION, AND

ENTER THE WORK AREA.   

CARE OF WATER SHALL INCLUDE PROVISIONS FOR HANDLING GROUNDWATER, RAINSTORM RUNOFF, SNOW, SNOWMELT, AND ICE THAT MAY

INSTREAM VELOCITIES SHALL BE LIMITED TO 7 FT/SEC WHEN THIS PROVISION IS REQUIRED.   

WHEN REQUIRED THE CONTRACTOR/PERMITTEE SHALL DESIGN TEMPORARY STREAM DIVERSIONS TO FACILITATE UPSTREAM FISH PASSAGE.

ISSUED FOR THIS PROJECT.   

THE CONTRACTOR/PERMITTEE SHALL COMPLY WITH ALL USACE 404 PERMIT REQUIREMENTS INCLUDING ANY SPECIAL CARE REQUIREMENTS

WATER SYSTEMS.   

SYSTEMS; DESIGNING, SUPPLYING, INSTALLING, MAINTAINING, AND REMOVING PROTECTIVE WORKS FOR WINTER OPERATIONS OF CARE OF

CONSTRUCTING, OPERATING, AND REMOVING ALL CARE OF WATER PROVISION INCLUDING   COFFER DAMS AND SEDIMENT REMOVAL

THE CONTRACTOR/PERMITTEE IS RESPONSIBLE FOR ALL CARE OF WATER INCLUDING BUT NOT LIMITED TO DESIGNING, SUPPLYING,

STORMWATER QUALITY PERMIT ISSUED BY BOULDER COUNTY, AND ANY OTHER APPLICABLE LOCAL, STATE OR FEDERAL LICENSE OR PERMIT. 

NO CONSTRUCTION EQUIPMENT SHALL BE OPERATED BELOW THE EXISTING WATER SURFACE UNLESS SPECIFICALLY AUTHORIZED BY THE

PERFORMED UNDER DRY CONDITIONS.   

SYSTEMS, PIPELINES, CHANNELS, FLUMES, DRAINS, AND OTHER PROTECTIVE AND DEWATERING WORKS TO ALLOW FOR WORK TO BE

CARE OF WATER SHALL INCLUDE THE DESIGN OF ALL TEMPORARY CARE OF WATER PROVISIONS INCLUDING COFFER DAMS, SUMPS, PUMPING

UTILITY CONTACTS:  BASED ON DESKTOP REVIEW AND RECORDS RESEARCH, NO UTILITIES HAVE BEEN IDENTIFIED AT THIS SITE.

WORK.

ALL COSTS INCIDENTAL TO THE FOREGOING REQUIREMENTS WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE

 

SHALL HOLD THE COUNTY HARMLESS FOR ANY AND ALL DAMAGES TO LIVE UTILITIES ARISING FROM THEIR CONSTRUCTION OPERATIONS.

THE CONTRACTOR SHALL HAVE THE RESPONSIBILITY OF PROTECTING LIVE UTILITIES DURING THEIR CONSTRUCTION OPERATIONS AND

 

SHALL ALSO BE LOCATED PRIOR TO BEGINNING EXCAVATING OR GRADING.

ALL OTHER UNDERGROUND FACILITIES SHALL BE LOCATED BY CONTACTING THE RESPECTIVE COMPANY.  UTILITY SERVICE LATERALS

1-800-922-1987 AT LEAST 3 DAYS (NOT INCLUDING THE DAY OF NOTIFICATION) PRIOR TO ANY EXCAVATION OR OTHER EARTHWORK.

COLORADO (UNCC) TO HAVE LOCATIONS OF UNCC REGISTERED LINES MARKED BY MEMBER COMPANIES.  CONTACT THE UNCC AT

LEAST THREE (3) BUSINESS DAYS PRIOR TO COMMENCING SUCH OPERATIONS.  CONTACT THE UTILITY NOTIFICATION CENTER OF

IS PLANNED IN THE AREA OF UNDERGROUND UTILITY FACILITIES.  THE CONTRACTOR SHALL NOTIFY ALL AFFECTED UTILITIES AT

THE CONTRACTOR SHALL COMPLY WITH ARTICLE 1.5 OF TITLE 9, CRS ("EXCAVATION REQUIREMENTS") WHEN EXCAVATION OR GRADING

PARAGRAPH 105.11 OF THE STANDARD SPECIFICATIONS CONCERNING UTILITIES.

UNDERGROUND UTILITIES AS MAY BE NECESSARY TO AVOID DAMAGE THERETO.  THE CONTRACTOR'S ATTENTION IS DIRECTED TO

THE CONTRACTOR IS RESPONSIBLE FOR MAKING THEIR OWN DETERMINATION AS TO THE TYPE AND LOCATION OF ABOVE GROUND AND

 

AVAILABLE INFORMATION.

THE LOCATION OF UTILITY FACILITIES AS SHOWN ON THE PLAN SHEETS, AND HEREIN DESCRIBED, WERE OBTAINED FROM THE BEST
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N. St. Vrain Creek

REC NO. 3927732

CHERNOFF PARTNERS BOULDER LLC

0 LONGMONT DAM RD

REC NO. 1699456

COUNTY OF BOULDER

160 LONGMONT DAM RD

CONSTRUCTION ACCESS AND EROSION CONTROL PLAN

LEGEND

CONCRETE WASHOUT STRUCTURE

FOR RECORD.
DOCUMENTATION SHALL BE SUBMITTED TO BOULDER COUNTY
WRITING WITH SIGNATURES FROM BOTH PARTIES AND ALL
REGARDING THESE ADDITIONAL AREAS SHALL BE DONE IN
PROJECT.  ANY ARRANGEMENT MADE BY THE CONTRACTOR
COUNTY OR ADJACENT PROPERTIES TO CONSTRUCT THE
ADDITIONAL ON-SITE OR OFF-SITE AREAS FROM BOULDER
THE CONTRACTOR MAY OBTAIN PERMISSION TO USE

STAGING AREAS:

WITH THE AGREEMENT CONTROLLING.

OR BOULDER COUNTY OPEN SPACE TEMPORARY TRANSFER OF MANAGEMENT AGREEMENT,

MIX FOR ANY FINAL SEEDING NEEDED SHALL BE IN ACCORDANCE WITH SPECIFICATIONS6.)

PREVENT SEDIMENT FROM ENTERING WATERWAYS.

APPROVED BY THE ENGINEER.  PERIMETER CONTROL SHALL BE INSTALLED AS NEEDED TO

LOCATION OF STAGING SHALL BE AT THE DISCRETION OF THE CONTRACTOR, AND5.)

SWMP SHALL BE SUBMITTED TO THE ENGINEER FOR REVIEW.

CONSTRUCTION ACTIVITY AND CDPHE, PROJECT SPECIFICATIONS.  THE CONTRACTOR'S

RESPONSIBLE FOR DEVELOPING THEIR OWN SWMP BASED ON THEIR PROPOSED

THIS IS A RECOMMENDED SWMP/EROSION CONTROL PLAN.  THE CONTRACTOR IS4.)

ON PLANS OR APPROVED BY THE ENGINEER.

NO ITEMS ARE TO BE LOCATED IN THE RIVER OR CROSSING THE RIVER, UNLESS SHOWN3.)

IN PLACE OF SILT FENCE, AND SHALL BE APPROVED BY THE ENGINEER.

SILT FENCE SHALL BE USED ON FILL SLOPES AS SHOWN.  EROSION LOGS CAN BE USED2.)

FROM ANY WATERWAY.

CONCRETE WASHOUT STRUCTURE SHALL BE PLACED AT A MINIMUM OF 50 FEET AWAY

BE AT THE DISCRETION OF THE CONTRACTOR, AND APPROVED BY THE ENGINEER.

CONCRETE WASHOUT STRUCTURE IS SHOWN FOR REFERENCE ONLY.  LOCATION WILL1.)

NOTES:

FLOODWAY

BOULDER COUNTY REGULATORY

CREEK ACCESS LOCATION

AND CONSTRUCTION ACCESS AREA

POTENTIAL MATERIAL STAGING

ROCK CHECK DAM

EROSION LOG / AGGREGATE BAG

LIMITS OF CONSTRUCTION (LOC)

LIMITS OF DISTURBANCE (LDA)

SILT FENCE

EXISTING R.O.W.

FLOW ARROW

ENGINEERING DIVISION
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SUGGESTED TEMPORARY DIVERSION

MIN. TOP ELEVATION = 5724.42

MAX. HEIGHT = 4.0'

LENGTH = 36.0' (6' INCREMENT)

DIVERSION WALL.

NORTHSIDE DOWNSTREAM TEMPORARY

MIN. TOP ELEVATION = 5723.61

MAX. HEIGHT = 3.0'

LENGTH = 30.0' (6' INCREMENT)

DIVERSION WALL.

SOUTHSIDE DOWNSTREAM TEMPORARY

RIPRAP CONSTRUCTION

FLOW DURING SOUTHSIDE

RIPRAP CONSTRUCTION

FLOW DURING NORTHSIDE

MIN. TOP ELEVATION = 5724.79

MAX. HEIGHT = 5.0'

LENGTH = 36.0' (6' INCREMENT)

DIVERSION WALL.

NORTHSIDE UPSTREAM TEMPORARY

MIN. TOP ELEVATION = 5723.86

MAX. HEIGHT = 4.0'

LENGTH = 96.0' (6' INCREMENT)

DIVERSION WALL.

SOUTHSIDE UPSTREAM TEMPORARY

ELEVATION AS THE CORRESPONDING UPSTREAM WALL.

THE WALL UNDER THE BRIDGE SHALL HAVE THE SAME MINIMUM TOP4.)

IS MET OR EXCEEDED.

ANALYSIS AND MODELING TO CONFIRM THE ABOVE DESIGN CRITERIA

AND DIMENSIONS OF DIVERSION AND INCLUDE DETAILED HYDRAULIC

AND SHALL INCLUDE SHOP DRAWINGS SHOWING MATERIALS, LOCATIONS

ACCEPTANCE SHALL BE STAMPED BY A COLORADO LICENSED ENGINEER

PRIOR TO INSTALLATION.  SUBMITTALS FOR ALTERNATE DIVERSION

PROPOSED BY THE CONTRACTOR MUST BE APPROVED BY THE COUNTY

NOVEMBER AND MARCH.  ALTERNATE DIVERSION CONFIGURATIONS

FOR MINOR FLOW SURGES ASSUMING CONSTRUCTION BETWEEN

THIS SKETCH IS 169 CFS WITH 6" ADDITIONAL DIVERSION HEIGHT

FLOW DESIGN CRITERIA FOR THE TEMPORARY DIVERSION SHOWN IN3.)

DRAWING.

HYDROSTATIC CONDITIONS TO THE DIMENSIONS SHOWN ON THIS

BARRIER SYSTEM SHALL BE APPROPRIATE FOR RESISTANCE OF

MAY BE USED IF APPROVED BY BOULDER COUNTY.  TEMPORARY

WALL, MUSCLE WALL.  ALTERNATIVE TEMPORARY BARRIER SYSTEMS

BASIS OF DESIGN IS A TEMPORARY WATER FILLED FLOOD2.)

SYSTEM.

MAINTENANCE, RELOCATION, AND REMOVAL OF THE ENTIRE DIVERSION

TEMPORARY DIVERSION ITEM SHALL INCLUDE PLANNING, INSTALLATION,1.)

NOTES:

ENGINEERING DIVISION
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50'-1" Existing Bridge

34'-0" (Typ.)

34'-0" (Typ.)

2
5
'-
0
"
 
(T

y
p
.)

3
'-

0
"

2
5
'-

0
"
 
(
T

y
p
.)

PLAN

SECTION
(Taken at Ò Bridge and Horizontal Control Line)

5750

5740

5730

5720

5710

5750

5740

5730

5720

5710

Ò Bridge and H.C.L.

20'0' 10' 40'

Ground Line along H.C.L.

Approximate Existing

SCOUR COUNTERMEASURES
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

INSURANCE AND W-9 REQUIREMENTS 

 
 
PAYMENT & PERFORMANCE BONDS 
 
Both a payment and a performance bond are required for this project and must each equal 
100% of the proposed cost. Please include the cost of this bonding into the total proposed cost. 
 
Insurance Requirements:  
 

Commercial General Liability 
Coverage should be provided on an Occurrence form, ISO CG0001 or equivalent. The policy shall 
be endorsed to include Additional Insured Owners, Lessees or Contractors endorsements CG 2038 
(or equivalent), Designated Construction Project(s) General Aggregate Endorsement CG2503 (or 
equivalent) and Additional Insured Completed Operations for Owners, Lessees or Contractors CG 
2037 (or equivalent). Minimum limits required of $1,000,000 Each Occurrence, $2,000,000 
General Aggregate and $2,000,000 Products/Completed Operations Aggregate. The County 
requires the Products/Completed Operations coverage to be provided 3 years after completion of 
construction. An endorsement must be included with the certificate. 
 
Automobile Liability 
Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 
performance of the Contract. Minimum limits $1,000,000 Each Accident. 
 
Workers' Compensation and Employer's Liability 
Workers’ Compensation must be maintained with the statutory limits. Employer's Liability is 
required for minimum limits of $100,000 Each Accident/$500,000 Disease-Policy Limit/$100,000 
Disease-Each Employee. 
 
Umbrella / Excess Insurance 
Umbrella/Excess Liability insurance in the amount $3,000,000.00, following form. v. Pollution 
Liability Coverage pay for those sums the Contractor becomes legally obligated to pay as damages 
because of Bodily Injury, Property Damage or environmental Damage arising out of a pollution 
incident caused by the Contractor’s work including Completed Operations. Coverage shall include 

mailto:purchasing@bouldercounty.org
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emergency response expenses, pollution liability during transportation (if applicable) and at Non-
Owned Waste Disposal Site (if applicable). The Minimum limits required are $1,000,000 Per 
Occurrence/Loss and $1,000,000 Policy Aggregate. If the coverage is written on a claims-made 
basis, the Contractor warrants that any retroactive date applicable to coverage under the policy 
precedes the effective date of this Contract; and that continuous coverage will be maintained or 
an extended discovery period will be exercised for a period of three (3) years beginning from the 
time that work under this contract is completed. County shall be named as an additional insured 
for ongoing operations and completed operations. 
 
Boulder County as Additional Insured: Boulder County shall be named as an additional insured for 
General Liability, Umbrella/Excess Liability, and Pollution Liability, as designated in this Contract. 
Additional insured shall be endorsed to the policy.  

 
THE ADDITIONAL INSURED WORDING SHOULD BE AS FOLLOWS: County of Boulder, State of 
Colorado, a body corporate and politic, is named as Additional Insureds. 
 
In regards to General Liability, Umbrella/Excess Liability, and Pollution Liability:            
If any or all of these coverages are required above, additional insured status will be required at 
the time a contract is executed.   
 
Note that the above insurance amounts are the minimum required for this project.  Proof of 
current insurance must be provided with your proposal in the form of a sample certificate.   You 
are NOT required to include additional insured status until the time a contract is executed. 
 
If you require a waiver of insurance requirements  you may request one in your response with 
an explanation. 
 
W-9 REQUIREMENT 
 
Provide a copy of your business’s W-9 with your proposal.   
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

SUBMITTAL SECTION 

 
 
The bidder’s attention is especially called to the items listed below, which must be submitted in 
full as part of the BID. Failure to submit any of the documents listed below as a part of your BID, 
or failure to acknowledge any addendum in writing with your BID, or submitting a bid on any 
condition, limitation or provision not officially invited in this Invitation to Bid (BID) may be cause 
for rejection of the BID. 

 
THIS CHECKLIST MUST BE SUBMITTED AS PART OF YOUR BID PACKAGE:  Bidder will check each 
box indicating compliance: 
 

INCLUDED ITEM 

 Name and Address of the Partners and Subcontractors if applicable 

 A detailed project schedule with an all-inclusive total cost 

 Information on the relevant experience of key personnel 

 State your compliance with the Terms and Conditions in the Sample 
Contract contained in this BID. Specifically list any deviations and 
provide justification for each deviation. 

 Submit three references for similar projects your company has 
completed within the last three years and contact information. 
Boulder County will review all contractor evaluation forms from 
previous County projects. 

 Insurance Certificate 

 W-9 

 Signature Page 

 Addendum Acknowledgement(s) (If Applicable) 

 
THIS QUESTION MUST BE ANSWERED AS PART OF YOUR BID PACKAGE: Bidder will answer Yes or 
No indicating compliance: 
 

YES OR NO ITEM 

 Do you customarily keep line-item pricing information, such as the 
information being submitted with this proposal, confidential or 
closely-held? 
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

BID TAB 

 
 
Please see the Excel Spread Sheet attached separately. 
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Boulder County Purchasing 
1325 Pearl Street 

Boulder, CO 80302 
purchasing@bouldercounty.org 

 
 

SIGNATURE PAGE 

Contact Information Response 

Company Name including DBA 

 

List Type of Organization (Corporation, 

Partnership, etc.) 
 

Name, Title, and Email Address of Person 

Authorized to Contract with Boulder 

County  

Company Address 

 

Company Phone Number 
 

Company Website 
 

 
 
By signing below I certify that: 

I am authorized to bid on my company’s behalf. 

I am not currently an employee of Boulder County. 
None of my employees or agents is currently an employee of Boulder County. 
I am not related to any Boulder County employee or Elected Official. 
(Sole Proprietorships Only) I am not a Public Employees’ Retirement Association (PERA) retiree. 
 
___________________________________________________ _________________ 
Signature of Person Authorized to Bid on  
Company’s Behalf Date 
 
Note:  If you cannot certify the above statements, please explain in a statement of explanation.   
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Sample Contract 
 

DETAILS SUMMARY 

Document Type  Choose an item. 

OFS Number-Version  

County Contact Information 

Boulder County Legal Entity Choose an item. 

Department  

Division/Program  

Mailing Address  

Contract Contact – Name, email  

Invoice Contact – Name, email   

Contractor Contact Information  

Contractor Name  

Contractor Mailing Address  

Contact 1- Name, title, email   

Contact 2- Name, title, email  

Contract Term 

Start Date  

Expiration Date  

Final End Date  

Contract Amount 

Contract Amount  

Fixed Price or Not-to-Exceed? Choose an item. 

Brief Description of Work 

 
 
 

Contract Documents 

a. Formal Procurement (RFP/Bid/SOQ) No. Bid Variable (the "Bid Documents") 
b. Contractor’s proposal in response to the Bid Documents (the “Proposal”) 
c. Project Details, including project-specific terms and a Scope of Work, attached as Exhibit A (the “Scope of 
Work”) 
d. Fee Schedule, attached as Exhibit B (the “Fee Schedule”) 

Purchasing Details – County Internal Use Only 

Grant Funded? Yes or No 

Bid Number  

Award Date  

If no Bid No., bid process used  Choose an item. 

COVID-19  YES or NO 

Project #  

Purchasing Notes 
(optional) 

 
 

Contract Notes 
Additional information not included above 

 
 
 

 
 
 
 



 
  

66 

 
 
THIS CONTRACT ("Contract") is entered into by and between the Board of County Commissioners on behalf of the 
County of Boulder, State of Colorado, a body corporate and politic, for the benefit of the [Department] ("County") and 
[Supplier] ("Contractor"). County and Contractor are each a “Party,” and collectively the “Parties.” 
 
In consideration of the mutual covenants contained in this Contract, the receipt and sufficiency of which is hereby 
acknowledged, the Parties agree as follows: 
 
1. Incorporation into Contract:  The Details Summary is incorporated into this Contract. The Contract Documents 
are incorporated into this Contract by reference, except to the extent that the Proposal, if any is incorporated, contains 
any obligations placed upon County and not otherwise contained in this Contract.  
 
2. Work to be Performed:  Contractor will provide all labor and equipment and do all tasks necessary and 
incidental to performing the work as described in the Details Summary and Contract Documents (the "Work"). 
Contractor will perform the Work (i) in a good and workmanlike manner, (ii) at its own cost and expense, (iii) in 
accordance with recognized industry standards of care, skill and diligence for the type of work being performed, and 
(iv) in strict accordance with the Contract. County and its representatives shall have access to the Work at all times.  
 

a. Contractor shall supervise and direct the Work and shall be solely responsible for all construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of the Work under the 
Contract. 
 
 b. Contractor shall provide and pay for all labor, materials, equipment, tools, construction equipment 
and machinery, transportation, and other facilities and services necessary for the proper execution and completion of 
the Work. Contractor warrants that all materials incorporated into the Work will be new unless otherwise specified. 
 
 c. Contractor shall at all times enforce good order among its employees and shall not employ on the 
Work any unfit person or anyone not skilled in the task assigned to such person. Contractor shall initiate, maintain, and 
supervise all safety precautions and programs in connection with the Work to ensure safe conditions on the premises 
at all times. Contractor shall comply with all laws, regulations, ordinances, rules, and orders of any public authority 
bearing on the safety of persons and property. In the event that County notifies Contractor of any unsafe conditions or 
practices, Contractor shall immediately take all actions required to remediate them at no expense to County. County 
reserves the right to immediately suspend the Work in the event of imminent hazard, as determined by County. 
 
 d. At all times, Contractor shall keep the premises free from accumulation of waste materials or rubbish 
caused by Contractor’s operations. Upon completion of the Work, Contractor shall remove all of its waste materials 
and rubbish from the premises, as well as its tools, construction equipment, machinery and surplus materials. 
 
 e. Contractor shall confine operations on the premises to areas permitted by law, ordinances, permits, 
this Contract, and as directed by County, including storage of any materials or equipment.  
 
 f. Any claim for an increase in the Contract Amount shall be made and generally described by 
Contractor in writing and delivered to County promptly, in no event later than thirty (30) days after the occurrence of 
the event giving rise to the claim. Notice of the amount of the claim with supporting data shall be delivered to County 
within sixty (60) days after such occurrence and shall be accompanied by Contractor’s written statement that the 
amount claimed covers all known amounts to which Contractor is entitled as a result of the occurrence of said event. 
All claims for increase in the Contract Amount shall be determined by County if the Parties are unable to otherwise 
reach agreement on the claim.  
 
 g. Before ordering any materials or doing any Work, Contractor shall verify all measurements for the 
Work and shall be responsible for the correctness of same.  
 
3. Term of Contract:  The Contract Term begins on the Start Date and expires on the Expiration Date, unless 
terminated sooner. All the Work must be performed during the Contract Term.  
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4. Payment for Work Performed:  In consideration of the Work performed by Contractor, and subject to 
conditions contained in this Contract, County will pay an amount not to exceed the Contract Amount to Contractor in 
accordance with the Contract Documents.  
 
5. Invoicing: Contractor will promptly provide a copy of its Form W-9 and invoice template to County upon 
request. Contractor must submit an invoice to the County by the fifteenth (15th) day of the month for completion of 
any Work performed in the prior calendar month. All invoices submitted require the following components: 
Contractor’s name and address (submitted W-9 address must match remit address), detailed description of services, 
dates of services, itemization of labor and materials costs, “Bill to: Boulder County” language, payment remittance 
address, payer, name and address, date of invoice, unique invoice number, and total amount due. Contractor must 
send all completed invoices to the Invoice Contact in the Details Summary. County may require delivery of invoices by 
email. Failure to submit invoices in a timely manner and in accordance with the terms of this Contract may cause a 
delay in payment. County may recoup any damages incurred because of Contractor’s failure to submit invoices 
pursuant to the terms of this paragraph. County’s acceptance or payment of an invoice will not constitute acceptance 
of any Work performed under this Contract. 
 
6. Extra Time to Complete the Work (Additional Time only): If Contractor cannot complete the Work by the 
Expiration Date, Contractor may request extra time to complete the Work. County, in its sole discretion, may grant 
Contractor additional time to complete the Work by sending a written notice of extension to Contractor. An extension 
of time to complete the Work will not entitle Contractor to additional compensation from County.    
 
7. Extension of Contract Term (Additional Time and Work): Upon mutual agreement of the Parties, this Contract 
may be extended until the Final End Date. During any extended Contract Term, the terms of this Contract will remain 
in full force and effect, unless otherwise amended in writing by the Parties. Where the Contractor will provide 
additional services for additional compensation beyond the initial Contract Amount, the Parties must execute a written 
amendment before the then-current Expiration Date. If necessary, the written amendment will incorporate an updated 
Scope of Work and updated Fee Schedule as exhibits. Contractor must provide a current Certificate of Insurance to the 
County that complies with the Insurance Requirements of this Contract, if any, prior to any extended Contract Term. 
 
8. Schedule of Work: County may designate the hours (on a daily or weekly basis) during which Contractor may 
perform the Work, strictly for the purposes of minimizing inconvenience to the County and interference with County 
operations. Contractor will otherwise set its own work schedule. Contractor shall promptly notify County of any aspect 
of the Work that will not be delivered or accomplished according to the initial schedule.  
 
9. Indemnity: Contractor will be liable for any damages to persons or property caused by or arising out of the 
actions, obligations, or omissions of Contractor, its employees, agents, representatives or other persons acting under 
Contractor's direction or control in performing or failing to perform the Work under this Contract. Contractor will 
indemnify and hold harmless County, its elected officials and appointed department heads, and its employees, agents 
and representatives (the "indemnified parties"), from any and all liability, claims, demands, actions, damages, losses, 
judgments, costs or expenses, including attorneys’ fees, which may be made or brought or which may result against 
any of the indemnified parties as a result or on account of the actions or omissions of Contractor, its employees, agents 
or representatives, or other persons acting under Contractor’s direction or control. This indemnification obligation will 
extend to claims based on Contractor’s unauthorized use or disclosure of confidential information and intellectual 
property infringement. County will not be obligated to indemnify or defend Contractor under any circumstances. 
Contractor’s obligations under this provision shall survive expiration or termination of this Contract. Nothing contained 
in this Contract or the Contract Documents is intended to limit or restrict the indemnification rights or obligations of 
any Party under this provision, or damages available for breaches of the obligations herein. 
 
10. Nondiscrimination:  Contractor will comply with the Colorado Anti-Discrimination Act, C.R.S. § 24-34-401, et 
seq., as amended, and all applicable local, State and Federal laws concerning discrimination and unfair employment 
practices. County prohibits unlawful discrimination on the basis of race, color, religion, gender, gender identity, national 
origin, age 40 and over, disability, socio-economic status, sexual orientation, genetic information, or any other status 
protected by applicable Federal, State or local law. Contractor must require that its subcontractors, if any, similarly 
comply with all applicable laws concerning discrimination and unfair employment practices. 
 
11. Information and Reports:  Contractor will provide to authorized County, State, and Federal government 
representatives all information and reports that may be required for any purpose authorized by law. Contractor will 



 
  

68 

permit access to such representatives to Contractor's facilities, books, records, accounts, and any other relevant 
sources of information. Where information required by a representative is in the exclusive possession of a person or 
entity other than Contractor, Contractor must so certify to the County and explain what efforts it has made to obtain 
the information. 
 
12. Independent Contractor: Contractor is an independent contractor for all purposes in performing the Work. 
None of Contractor, its agents, personnel or subcontractors are employees of the County for any purpose, including 
the Federal Insurance Contribution Act, the Social Security Act, the Federal Unemployment Tax Act, the provisions 
of the Internal Revenue Code, the Colorado Workers’ Compensation Act, the Colorado Unemployment Insurance 
Act, and the Public Employees Retirement Association. Accordingly, County will not withhold or pay any income tax, 
payroll tax, or retirement contribution of any kind on behalf of Contractor or Contractor’s employees. As an 
independent contractor, Contractor is responsible for employing and directing such personnel and agents as it 
requires to perform the Work. Contractor will exercise complete authority over its personnel and agents and will be 
fully responsible for their actions. 
 
13. Termination 
 

a. Breach: Either Party’s failure to perform any of its material obligations under this Contract, in whole 
or in part or in a timely or satisfactory manner, will be a breach. The institution of proceedings under any bankruptcy, 
insolvency, reorganization or similar law, by or against Contractor, or the appointment of a receiver or similar officer 
for Contractor or any of its property, which is not vacated or fully stayed within thirty (30) days after the institution of 
such proceeding, will also constitute a breach. In the event of a breach, the non-breaching Party may provide written 
notice of the breach to the other Party. If the breaching Party does not cure the breach, at its sole expense, as 
reasonably determined by the non-breaching Party in its sole discretion, within thirty (30) days after delivery of notice, 
the non-breaching Party may exercise any of its remedies provided under this Contract or at law, including immediate 
termination of this Contract. 

 
b. Non-Appropriation: The other provisions of this Contract notwithstanding, County is prohibited by 

law from making commitments beyond the current fiscal year. Payment to Contractor beyond the current fiscal year 
is contingent on the appropriation and continuing availability of funding in any subsequent year. County has reason 
to believe that sufficient funds will be available for the full Contract Term. Where, however, funds are not allocated 
for any fiscal period beyond the current fiscal year, County may terminate this Contract without penalty by providing 
seven (7) days’ written notice to Contractor. 

 
c.   Convenience: In addition to any other right to terminate under this Section 13, County may 

terminate this Contract, in whole or in part, for any or no reason, upon seven (7) days’ advance written notice to 
Contractor. 
 
14. Contractor Obligations upon Termination or Expiration:  By the Expiration Date or effective date of 
termination, if earlier, Contractor must (1) remove from County property all of its personnel, equipment, supplies, trash 
and any hazards created by Contractor, (2) protect any serviceable materials belonging to the County, and (3) take any 
other action necessary to leave a safe and healthful worksite.  Any items remaining on County property after the 
Expiration Date or the effective date of termination, if earlier, will be deemed abandoned by Contractor. 
 
15.  Payable Costs in Event of Early Termination:  If County terminates this Contract before the Expiration Date, 
Contractor’s payments (and any damages associated with any lawsuit brought by Contractor) are limited to only (1) 
payment for Work satisfactorily executed and fully and finally completed, as determined by County in its sole discretion, 
prior to delivery of the notice to terminate, and (2) the reasonable and actual costs Contractor incurred in connection 
with performing the Work prior to delivery of the notice to terminate.  Contractor explicitly waives all claims it may 
have against the County for any other compensation, such as anticipatory profits or any other consequential, special, 
incidental, punitive or indirect damages. 
 
16. Remedies for Non-Performance: If Contractor fails to perform any of its obligations under this Contract, 
County may, at its sole discretion, exercise one or more of the following remedies (in addition to any other remedies 
provided by law or in this Contract), which shall survive expiration or termination of this Contract: 
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a. Suspend Performance: County may require that Contractor suspend performance of all or any portion 
of the Work pending necessary corrective action specified by the County and without entitling Contractor to an increase 
in compensation or extension of the performance schedule. Contractor must promptly stop performance and incurring 
costs upon delivery of a notice of suspension by the County. 

b. Withhold Payment Pending Corrections: County may permit Contractor to correct any rejected Work 
at the County ’s discretion. Upon County ’s request, Contractor must correct rejected work at Contractor’s sole expense 
within the time frame established by the County. Upon full and final completion of the corrections satisfactory to the 
County, County will remit payment to Contractor.  

c. Deny Payment: County may deny payment for any Work that does not comply with the requirements 
of the Contract or that Contractor otherwise fails to provide or fully and finally complete, as determined by the County 
in its sole discretion.  Upon County request, Contractor will promptly refund any amounts prepaid by the County with 
respect to such non-compliant Work.  
 

d. Removal: Upon County ’s request, Contractor will remove any of its employees or agents from 
performance of the Work, if County, in its sole discretion, deems any such person to be incompetent, careless, 
unsuitable, or otherwise unacceptable. 

 
17. Binding Arbitration Prohibited: County does not agree to binding arbitration by any extra-judicial body or 
person.  
 
18. Conflicts of Interest: Contractor may not engage in any business or personal activities or practices or maintain 
any relationships that conflict in any way with the full performance of Contractor’s obligations. 
 
19. Notices: All notices provided under this Contract must be in writing and sent by Certified U.S. Mail (Return 
Receipt Requested), electronic mail, or hand-delivery to the other Party’s Contact at the address specified in the Details 
Summary. For certified mailings, notice periods will begin to run on the day after the postmarked date of mailing. For 
electronic mail or hand-delivery, notice periods will begin to run on the date of delivery.  
 
20. Statutory Requirements:  This Contract is subject to all statutory requirements that are or may become 
applicable to counties or political subdivisions of the State of Colorado generally, including but not limited to: C.R.S. § 
38-26-107, which requires withholding funds where the County  receives a claim for payment from a supplier or 
subcontractor of Contractor upon notice of final settlement (required for  public works contracts that exceed 
$150,000); C.R.S. § 8-17-101 et seq.; C.R.S. § 18-8-301, et seq.; and C.R.S. § 18-8-401, et seq. 
 
21. Legal Interpretation. Each Party recognizes that this Contract is legally binding and acknowledges that it has 
had the opportunity to consult with legal counsel of its choice about this Contract. The rule of construction providing 
that any ambiguities are resolved against the drafting Party will not apply in interpreting the terms of this Contract. 
 
22. Entire Agreement/Binding Effect/Amendments: This Contract represents the complete agreement between 
the Parties and is fully binding upon them and their successors, heirs, and assigns, if any. This Contract terminates any 
prior agreements, whether written or oral in whole or in part, between the Parties relating to the Work. This Contract 
may be amended only by a written agreement signed by both Parties. 
 
23. Assignment/Subcontractors:  This Contract may not be assigned or subcontracted by Contractor without the 
prior written consent of the County. If Contractor subcontracts any of its obligations under this Contract, Contractor 
will remain liable to the County for those obligations and will also be responsible for subcontractor’s performance 
under, and compliance with, this Contract. Contractor shall not contract with a person or entity to whom County has 
made a reasonable objection.  
 
24. Governing Law/Venue:  The laws of the State of Colorado govern the construction, interpretation, 
performance, and enforcement of this Contract. Any claim relating to this Contract or breach thereof may only be 
brought exclusively in the Courts of the 20th Judicial District of the State of Colorado and the applicable Colorado 
Appellate Courts.  
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25. Breach:  The failure of either Party to exercise any of its rights under this Contract will not be deemed to be a 
waiver of such rights or a waiver of any breach of the Contract.  All remedies available to a Party in this Contract are 
cumulative and in addition to every other remedy provided by law. 
 
26. Severability:  If any provision of this Contract becomes inoperable for any reason but the fundamental terms 
and conditions continue to be legal and enforceable, then the remainder of the Contract will continue to be operative 
and binding on the Parties. 
 
27. Third-Party Beneficiary: Enforcement of the terms and conditions and all rights and obligations of this Contract 
are reserved to the Parties. Any other person receiving services or benefits under this Contract is an incidental 
beneficiary only and has no rights under this Contract. Notwithstanding, where the beneficiary Department is led by 
an Elected Official, such Elected Official shall be considered a third-party beneficiary. 
 
28. Colorado Open Records Act: County may disclose any records that are subject to public release under the 
Colorado Open Records Act, C.R.S. § 24-72-200.1, et seq.  
 
29. Conflict of Provisions: If there is any conflict between the terms of the main body of this Contract and the 
terms of any of the Contract Documents, the terms of the main body of the Contract will control. 
 
30. Governmental Immunity: Nothing in this Contract shall be construed in any way to be a waiver of the County’s 
immunity protection under the Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq., as amended.  
 
31. Representations and Warranties: Contractor represents and warrants the following: 

a.        Execution of this Contract and performance thereof is within Contractor’s duly authorized 
powers; 

b.         The individual executing this Contract is authorized to do so by Contractor;  
c.         Contractor is authorized to do business in the State of Colorado and is properly licensed by all 

necessary governmental and public and quasi-public authorities having jurisdiction over the Work and the 
Contractor; and 

d.         Contractor and its subcontractors, if any, are financially solvent, able to pay all debts as they 
mature, and have sufficient working capital to complete the Work and perform all obligations under the 
Contract. 

 
32. Legal Compliance: Contractor assumes full responsibility for obtaining and maintaining any permits and 
licenses required to perform the Work. Contractor is soley responsible for insuring that its performance under this 
Contract and the Work itself will comply with all Federal, State, and local laws, regulations, ordinances and codes. 
Contractor shall promptly notify County if any drawings or specifications are at variance with any laws, regulations, 
ordinances, or codes. If Contractor performs any Work contrary to such laws, regulations, ordinances, or codes, 
Contractor shall bear all costs arising therefrom. County approval of the Work or any aspect of Contractor’s 
performance, such as drawings, specifications, plans, designs, or other Contractor-drafted documents, shall not be 
interpreted to mean that Contractor has satisfied its obligations under this Section. 
 
33. Litigation Reporting: Contractor is not currently involved in any action before a court or other administrative 
decision-making body that could affect Contractor’s ability to perform the Work. Contractor will promptly notify the 
County if Contractor is served with a pleading or other document in connection with any such action. 
 
34. Tax Exemption: County is exempt from payment of Federal, State, and local government taxes. Contractor 
shall collect no tax from the County, and the County shall not be liable to pay any taxes imposed on Contractor. County 
shall provide its tax exemption status information to Contractor upon request.  
 
35. Delegation of Authority: The Parties acknowledge that the Board of County Commissioners has delegated 
authority to the Department Head or Elected Official that leads the beneficiary Department and their designees to act 
on behalf of the County under the terms of this Contract, including but not limited to the authority to terminate this 
Contract.  
 
36. Ownership of Work Product: All work product, property, data, documentation, information or materials 
conceived, discovered, developed or created by Contractor pursuant to this Contract (“Work Product”) will be owned 
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exclusively by the County. To the extent possible, any Work Product will be deemed to be a work made for hire. 
Contractor unconditionally and irrevocably transfers and assigns to the County all right, title and interest in and to any 
Work Product. 
 
37. Publicity Releases: Contractor will not refer to this Contract or the County in commercial advertising without 
prior written consent of the County. This provision shall survive expiration or termination of this Contract. 
 
38. Execution by Counterparts; Electronic Signatures: This Contract may be executed in multiple counterparts, 
each of which will be deemed an original, but all of which will constitute one agreement. The Parties approve the use 
of electronic signatures, governed by the Uniform Electronic Transactions Act, C.R.S. §§ 24 71.3 101 to 121. The Parties 
will not deny the legal effect or enforceability of this Contract solely because it is in electronic form or because an 
electronic record was used in its creation. The Parties will not object to the admissibility of this Contract in the form of 
electronic record, or paper copy of an electronic document, or paper copy of a document bearing an electronic 
signature, because it is not in its original form or is not an original. 
 
39. Limitation on Public Statements and Lobbying Activity. During the term of this Contract, Contractor may 
receive from the County its confidential data, work product, or other privileged or confidential information that is 
protected by law. To maintain the fact and appearance of absolute objectivity, Contractor shall not, without the prior 
written consent of the County, which shall not be unreasonably withheld, do any of the following: (a) disclose 
information obtained because of this contractual relationship to any third party; (b) lobby any State or Federal agency 
on any pending matter while this Contract is effective; or (c) make any public statements or appear at any time to give 
testimony at any public meeting on the subject matters regarding which Contractor is or was retained by the County. 
County may set reasonable conditions on any disclosure authorized by the County under this provision.  
Notwithstanding, Contractor may make disclosures as required by law, and to law enforcement officials in connection 
with any criminal justice investigation. 
 
40. Sustainability: All construction, deconstruction, remodel, and office move projects are required to follow 
construction waste procedure modeled off of Boulder County BuildSmart Code, International Green Construction Code 
(IGCC), International Energy Conservation Code (IECC), and Leadership in Energy and Environmental Design (LEED) 
certification, as an effort to achieve maximum jobsite waste diversion, energy efficiency, and water conservation. All 
‘demolition projects’ are to follow deconstruction procedures. Instead of demolition project materials being crushed 
and primarily sent to the landfill, these projects should be systematically dismantled, typically in the opposite order 
they were constructed, in order to maximize the salvage of materials. Any hazardous materials encountered should 
follow state and federal standards, and contractor shall leverage the Boulder County Hazardous Materials Management 
facility for hazardous materials. The development of a project diversion plan is encouraged to include material types 
and volume/weight estimations as well as planned destinations. Projects must track all jobsite waste. 
 
41. Limitation of Liability: COUNTY SHALL NOT BE LIABLE TO CONTRACTOR FOR ANY SPECIAL, CONSEQUENTIAL, 
INCIDENTAL, PUNITIVE, OR INDIRECT DAMAGES ARISING FROM OR RELATING TO THIS CONTRACT, REGARDLESS OF ANY 
NOTICE OF THE POSSIBILITY OF SUCH DAMAGES. COUNTY’S AGGREGATE LIABILITY, IF ANY, ARISING FROM OR RELATED 
TO THIS CONTRACT, WHETHER IN CONTRACT, OR IN TORT, OR OTHERWISE, IS LIMITED TO, AND SHALL NOT EXCEED, 
THE AMOUNTS PAID OR PAYABLE HEREUNDER BY COUNTY TO CONTRACTOR. ANY CONTRACTUAL LANGUAGE LIMITING 
CONTRACTOR’S LIABILITY SHALL BE VOID. 
 
42. County Opportunity to Review: Contractor shall provide County with the opportunity to review and approve 
or take other appropriate action upon the Contractor's submittals, such as Shop Drawings, Product Data, and Samples, 
but only for conformance with the design concept of the Work and with the information given in the Contract Documents.  

43. Notice to Proceed: The Parties agree that time is of the essence and work will begin after a “Notice to Proceed” 
has been issued by the County and in accordance with the terms therein. 

44. Retainage: County may retain partial payment pending completion and County acceptance of the Work as 
satisfactory and fully and finally complete. For contracts that exceed $150,000, the retention rate shall not exceed five 
percent (5%). C.R.S. § 24-91-103. Contractor is responsible for submitting a final invoice for any retainage held by 
County. If It becomes necessary for County to take over completion of the Work, all of the amounts owing to Contractor, 
including the withheld percentage, shall be applied: First, towards completion of the Work; second, towards 
performance of the withholding requirement set forth in C.R.S. § 38-26-107; third, to the surety furnishing bonds for 
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the Work, to the extent such surety has incurred liability or expense in competing the Work or made payments pursuant 
to C.R.S. § 38-26-106; then, to Contractor. Such retained percentage as may be due to Contractor shall be due and 
payable as provided by C.R.S. § 38-26-107. 

45. Bonds: Upon County’s request, Contractor shall obtain and deliver to County payment and performance bonds 
each equal to 100% of the total Contract. Bonds shall be executed by a qualified corporate surety and must be 
acceptable to County. County reserves the right to accept other acceptable forms of surety in lieu of a bond, and to 
reduce the bond requirements set forth herein consistent with C.R.S. § 38-26-106. 

46. Change Orders: If unforeseen modifications or changes are required, Contractor may submit a Change Order 
request to County, which must include a complete description, timeline, and fee schedule for the proposed work. 
Change Orders are not effective until approved by County in writing. 

47. No Suspension or Debarment: Contractor certifies, and warrants for the duration of this Contract, that neither 
it nor its principals nor any of its subcontractors are debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participation in this Contract by any Federal or State department or agency. Contractor 
shall comply, and shall require its subcontractors to comply, with subpart C of 2 C.F.R. § 180.  

48.  Permits/Licenses/Code Compliance: Prior to starting the Work, Contractor will identify and obtain, and 
maintain during this Contract, all permits and licenses necessary to perform the Work. Contractor shall comply with all 
State and local codes. Contractor is responsible for locating all public utilities, as necessary. Contractor shall require its 
subcontractors to comply with this provision. HVAC, roofing, and general contractors must be licensed through Boulder 
County Land Use. Electricians and plumbers must be licensed through the State and registered with Boulder County 
Land Use Building Safety and Inspection Division. Architects, Professional Engineers and Professional Land Surveyors 
must be fully-licensed through the State. All required permits and licenses must be provided to County prior to 
Contractor beginning the Work. 

49. Stormwater Quality Protection Requirements: Contractor will take all measures necessary to prevent 
pollutants from entering storm drains and watercourses. To eliminate stormwater pollution, Contractor shall 
implement effective Best Management Practices (BMPs).  BMPs include general good housekeeping practices, 
appropriate scheduling of activities, operational practices, maintenance procedures and other measures to prevent the 
discharge of pollutants directly or indirectly to the storm drain system.  These BMPs shall be maintained for the duration 
of this Contract. Contractor shall also be responsible for proper disposal of all waste materials, including wastes 
generated by the implementation of BMPs. Contractor shall otherwise comply with the Federal Clean Water Act, 
Colorado Water Quality Control Act, and Boulder County’s local Clean Water Act, Illegal Discharge Ordinance (No. 2012-
4). For work performed in urbanized areas, Contractor must comply with the requirements of MS4 permit (COR090000), 
which is available through the Colorado Department of Public Health and Environment. 

50. Guaranties and Warranties: Upon completion of the Work, Contractor will provide County with a written 
guaranty covering all labor, materials and workmanship incorporated into the Work for one (1) year, or within any such 
longer period of time as may be prescribed by law, the specifications, or any other applicable special warranty required 
by the Contract Documents. Final payment upon full and final completion of the Work will not relieve Contractor of 
responsibility for faulty material or workmanship, which County may require Contractor to fix at Contractor’s sole 
expense, in addition to County’s other remedies. This provision shall apply to Work completed by Contractor’s 
employees and subcontractors. 

51. Final Payment: A final inspection of the Work shall be conducted by County. If a list of deficiencies results from 
such final inspection, Contractor shall promptly rectify all items appearing thereon before final payment will be made. 
When County indicates acceptance of the Work, Contractor may request final payment from County, including any 
retained amounts. Final payment shall be subject to C.R.S. § 38-26-107. 

52. Notice of Final Settlement: Prior to remitting final payment to Contractor, County shall publish a Notice of 
Final Settlement in accordance with C.R.S. § 38-26-107. Final payment will be rendered in accordance with the statute 
and the other terms of this Contract. Final payment will not be rendered until County, in its sole discretion, determines 
full and final completion of the Work.  
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53. Geographic Information System (GIS) Data: Contractors agree that the following, specified data formats, shall 
be used and/or adhered to when submitting required data to the County: 

a. All GIS data must be ArcGIS 10.x compatible. Shapefiles may be accepted with written, pre-approval, from 
the County. 

b. All GIS data must have complete metadata, following Boulder County GIS Metadata Standards located at: 
https://assets.bouldercounty.org/wpcontent/uploads/2018/03/metadata-standards-contractors.pdf 

c. All Computer Aided Design (CAD) files must have an assigned real world coordinate system to ensure 
compatible conversion into the County’s GIS system, if necessary. 

d. All spatial or georeferenced data will be provided to the county in the following coordinate system: 
i. Name: 
NAD 1983 HARN State Plane Colorado 
North FIPS 0501 Feet 
 
ii. Unit: 
Foot US 
 
iii. Projection: 
Lambert Conformal Conic 
 
iv. Horizontal Datum: 
North American Datum 1983 HARN 
 
v. Vertical Datum: 
North American Vertical Datum 1988 
 
vi. Spheroid: 
GRS 1980 
 

e. Contractors are responsible for capturing section corners or quarter corners for specific projects to 
be added into the Public Land Survey System (PLSS) project for updating the section corners, Contractors shall provide 
high-accuracy PLSS monument coordinates for each corner section or quarter corner section monument used as control 
points or that occur within the project area (“putting it on the cap”) as is reasonable, depending on the difficulty to 
access the point. All positions to be collected shall be required to use (at a minimum) the Real-Time Kinematic (RTK) 
method. 
54. State Specifications: The Standard Specifications for Road and Bridge Construction 2017, either in whole or as 
set forth in the Bid Documents, are expressly incorporated into this Contract by reference. 
55. Determination of Unit Prices: County will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor. The Parties will review the County's preliminary determinations before County renders a 
written decision thereon (by recommendation of an Application for Payment or otherwise), which shall be final and 
binding upon Contractor. The value of any Unit Price Work covered by a Change Order or claim for an increase or 
decrease in the Contract Amount shall be determined by applying the unit prices to the quantities of items.  
 a. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, the 
Parties agree that the Contract Amount includes the total cost of Unit Price Work, determined by multiplying the 
quantity of each item by its unit price. Initial quantity determinations are estimates, which must be adjusted to reflect 
actual quantities.  Contractor shall make a claim in writing to County for any additional amounts owed where actual 
quantities exceed estimated quantities. Contractor shall provide such written claim within twenty (20) days of providing 
the items and shall be accompanied by supporting documentation. The written claim shall include a statement that the 
claimed amount covers all known amounts (direct, indirect and consequential) to which Contractor is owed. County 
shall only pay Contractor for actual quantities of items provided hereunder. 
 b. The Parties agree that each unit price adequately covers Contractor’s overhead and profit for each 
item.  
 
56. Records Retention/Access/Audits: Contractor shall maintain all records and documents pertaining to this 
Contract in accordance with the requirements prescribed by County. Such records shall be maintained for a period of 
five (5) calendar years after the date of Contractor’s final payment from County under this Contract. Contractor agrees 
that County or their designated representative shall have the right to review and to copy any records and supporting 
documentation pertaining to the performance of this Contract as necessary and upon request, throughout the term of 
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this Contract, and for five (5) calendar years after the date of the final payment hereunder. Contractor agrees to allow 
the auditor(s) access to such records during normal business hours and to allow interviews of any employees who might 
reasonably have information related to such records. County and Contractor acknowledge that protected information 
is exempt from this requirement without proper client release. 
 
57. Insurance: Prior to commencing the Work, Contractor will provide a Certificate of Insurance to the County 
demonstrating adequate insurance coverage as required by this paragraph. All policies evidencing coverage required 
by the Contract will be issued by insurance companies satisfactory to the County. Contractor will forward Certificates 
of Insurance directly to the County Department and Contact listed in the Details Summary. 
 

a. Boulder County as Additional Insured:  Boulder County shall be named as an additional insured for 
General Liability, Umbrella/Excess Liability, and Pollution Liability, as designated in this Contract. Additional insured 
shall be endorsed to the policy.  

 
THE ADDITIONAL INSURED WORDING SHOULD BE AS FOLLOWS: County of Boulder, State of Colorado, a body 

corporate and politic, is named as Additional Insured. 
 
b. Notice of Cancellation:  Each insurance policy required by this Contract shall provide the required 

coverage and shall not be suspended, voided or canceled except after thirty (30) days’ prior written notice has been 
given to the County except when cancellation is for non-payment of premium, then ten (10) days’ prior notice may be 
given. If any insurance company refuses to provide the required notice, Contractor or its insurance broker shall notify 
the County any cancellation, suspension, or nonrenewal of any insurance policy within seven (7) days of receipt of 
insurers’ notification to that effect. 

 
c. Insurance Obligations of County: County is not required to maintain or procure any insurance 

coverage beyond the coverage maintained by the County in its standard course of business. Any insurance obligations 
placed on the County in any of the Contract Documents shall be null and void. 

 
d. Deductible: Any and all deductibles contained in any insurance policy shall be assumed by and at the 

sole risk of Contractor.  
 
e. Primacy of Coverage: Coverage required of Contractor and its subcontractors, if any, shall be primary 

over any insurance or self-insurance program carried by the County. 
 
f. Subrogation Waiver: All insurance policies in any way related to this Contract secured or maintained 

by Contractor as required herein shall include clauses stating that each carrier shall waive all rights of recovery, under 
subrogation or otherwise, against County, its organizations, officers, agents, employees, and volunteers. 

 
g.  Requirements. For the entire duration of this Contract including any extended or renewed terms, and 

longer as may be required by this Contract, Contractor shall procure and maintain at its own expense, and without cost 
to the County, the following kinds and minimum amounts of insurance to insure the liability risks that Contractor has 
assumed under this Contract: 
 

Commercial General Liability 
Coverage should be provided on an Occurrence form, ISO CG0001 or equivalent. The policy shall be 

endorsed to include Additional Insured Owners, Lessees or Contractors endorsements CG 2038 (or 
equivalent), Designated Construction Project(s) General Aggregate Endorsement CG2503 (or equivalent) and 
Additional Insured Completed Operations for Owners, Lessees or Contractors CG 2037 (or equivalent). 
Minimum limits required of $1,000,000 Each Occurrence, $2,000,000 General Aggregate and $2,000,000 
Products/Completed Operations Aggregate. The County requires the Products/Completed Operations 
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coverage to be provided 3 years after completion of construction. An endorsement must be included with the 
certificate. 

 
Automobile Liability 
Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 

performance of the Contract. Minimum limits $1,000,000 Each Accident. 
 
Workers' Compensation and Employer's Liability 
Workers’ Compensation must be maintained with the statutory limits. Employer's Liability is required 

for minimum limits of $100,000 Each Accident/$500,000 Disease-Policy Limit/$100,000 Disease-Each 
Employee. 

 
Umbrella / Excess Insurance 
Umbrella/Excess Liability insurance in the amount $3,000,000.00, following form. v. Pollution Liability 

Coverage pay for those sums the Contractor becomes legally obligated to pay as damages because of Bodily 
Injury, Property Damage or environmental Damage arising out of a pollution incident caused by the 
Contractor’s work including Completed Operations. Coverage shall include emergency response expenses, 
pollution liability during transportation (if applicable) and at Non-Owned Waste Disposal Site (if applicable). 
The Minimum limits required are $1,000,000 Per Occurrence/Loss and $1,000,000 Policy Aggregate. If the 
coverage is written on a claims-made basis, the Contractor warrants that any retroactive date applicable to 
coverage under the policy precedes the effective date of this Contract; and that continuous coverage will be 
maintained or an extended discovery period will be exercised for a period of three (3) years beginning from 
the time that work under this contract is completed. County shall be named as an additional insured for 
ongoing operations and completed operations. 

[Signature Page to Follow] 
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IN WITNESS WHEREOF, the Parties have executed and entered into this Contract as of the latter day and year indicated 
below.  
 

SIGNED for and on behalf of Boulder County  SIGNED for and on behalf of Contractor  

Signature: Signature: 

Name: Name:  

Title: Title: 

Date: Date: 

↓↓For Board-signed documents only↓↓ 

Attest: Initials 

Attestor Name:  

Attestor Title:  
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